Invitation for Bids

Leahi Hospital Reroofing for Young Building
21L-0231

The Hawaii Health Systems Corporation (HHSC) Oahu Region is requesting bids from qualified companies for the
removal of existing and installation of new roofing at Leahi Hospital located at 3675 Kilauea Ave., Honolulu, HI 96816.

The IFB may be obtained electronically from the following website:
http://leahi.hhsc.org/procurement/notices/

Due to COVID-19, a pre-bid orientation will not be scheduled. The deadline for submission of written/emailed questions
pertaining to the IFB is March 18, 2022.

All bids must be received by HHSC by April 1, 2022, 2:00 p.m. Hawaii Standard Time. Due to COVID-19, all bids shall
be sent digitally to skawai@hhsc.org. E-mail bids not received by deadline will be disqualified for consideration. No
exceptions will be made even if network provider or software (e.g. MS Outlook) delays delivery. Please note that large
files (>10MB) may experience network delivery issues.

Addenda to the IFB will be posted on the website listed above.

For any inquiries, please contact Scott Kawai, Oahu Region Contracts Department, at (808) 832-3025 or by email at
skawai@hbhsc.org.

Leahi Hospital
3675 Kilauea Ave.
Honolulu, Hawaii 96816
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SECTION 1
ADMINISTRATION

1.0 INTRODUCTION

This Invitation for Bid (hereinafter “IFB”) is issued by the Hawaii Health Systems Corporation (hereinafter “HHSC”), a
public body corporate and politic and an instrumentality and agency of the State of Hawaii. All procedures and processes
will be in accordance with HHSC Oahu Region policy and procedures.

In order for HHSC to accept Bidder’s response in a timely manner, please thoroughly read this IFB and follow instructions
as presented.

1.1 IFB TIMETABLE AS FOLLOWS

The timetable as presented represents HHSC’s best estimated schedule. If an activity of the timetable, such as “Closing
Date for Receipt of Bids” is delayed, the rest of the timetable dates may be modified. BIDDER will be advised, by addendum
to the IFB, of any such modifications to the timetable. Contract start date will be subject to the issuance of a Notice to
Proceed.

ACTIVITY SCHEDULED DATES
1. IFB Public Announcement March 4, 2022
2. | No Pre-Bid Orientation due to COVID-19 N/A
3. | Closing Date for Receipt of Questions March 18, 2022
4. | Closing Date for Receipt of Bids 2:00 p.m. April 1, 2022
5. | Contractor Selection/Award Notification (on/about) April 2, 2022
6. | Contract Start Date (on/about) April 18, 2022

1.2 AUTHORITY
This IFB is issued following the provisions of Chapter 323F, Hawaii Revised Statutes (HRS), and its administrative rules.
All BIDDERS are charged with presumptive knowledge of all requirements of the cited authorities. Submission of a valid

executed bid by any BIDDER shall constitute admission of such knowledge on the part of such BIDDER.

1.2.1 IFB ORGANIZATION

This IFB is organized into four sections:

SECTION 1: ADMINISTRATIVE
Provides information regarding administrative requirements.

SECTION 2: SCOPE OF SERVICES
Provides a detailed description of goods and/or services to be provided and delineates HHSC and
CONTRACTOR responsibilities.

SECTION 3: BID FORMS AND GENERAL CONDITIONS
Describes the required format and content for submission of the bid.

SECTION 4: BID EVALUATION AND AWARD
Describes how bids will be evaluation and procedures for selection and award of contract.
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1.3 HEAD OF PURCHASING AGENCY (HOPA)

The HOPA for HHSC, or designee, is authorized to execute any and all Agreements (Contracts), resulting from this IFB.
The HOPA for this IFB is:

Derek Akiyoshi
Regional Chief Executive Officer
Hawaii Health Systems Corporation

14 DESIGNATED OFFICIALS

The officials identified in the following paragraphs have been designated by the HOPA as HHSC’s procurement officials
responsible for execution of this IFB, award of Agreement and coordination of CONTRACTOR’s satisfactory completion
of contract requirements.

1.4.1 ISSUING OFFICER

The Issuing Officer is responsible for administrating/facilitating all requirements of the IFB solicitation process and is the
sole point of contact for BIDDER from date of public announcement of the IFB until the selection of the successful
BIDDER. The Issuing Officer will also be responsible for contractual actions throughout the term of the contract. For
purposes of this IFB, the designated Issuing Officer is:

Scott Kawai

Director of Contracts and Project Management
e-mail: skawai@hhsc.org

phone: (808) 832-3025

1.5.1 CHARTER

HHSC is a public body corporate and politic and an instrumentality and agency of the State of Hawaii. HHSC is
administratively attached to the Department of Health, State of Hawaii and was created by the legislature with passage of
Act 262, Session Laws of the State of Hawaii 1996. Act 262 affirms the State’s commitment to provide quality health care
for the people in the State of Hawaii, including those served by small rural facilities.

1.5.2 STRUCTURE AND SERVICES

HHSC is organized into four operational regions and provides a broad range of healthcare services including acute, long
term, rural and ambulatory health care services. As the fourth largest public health system in the country, HHSC is the
largest provider of healthcare in the Islands, other than on Oahu. This solicitation is for the Oahu Region.

1.5.3 MISSION

The mission of HHSC is to provide and enhance accessible, comprehensive health care services that are quality-driven,
customer-focused and cost-effective.

1.6 FACILITY INFORMATION

Detailed information pertaining to HHSC facilities is located at http://www.hhsc.org.




1.7 SUBMISSION OF QUESTIONS

Questions must be submitted in writing via electronic mail, facsimile or post mail to the Issuing Officer no later than the
“Closing Date for Receipt of Questions”, identified in paragraph 1.1 in order to generate an official answer. All written
questions will receive an official written response from HHSC and become addenda to the IFB.

IMPORTANT

BIDDER may request changes and/or propose alternate language to the attached HHSC General and Special
Terms and Conditions during this phase only. All requests will be presented to the HHSC Legal Department for
review. No requests to change the HHSC General or Special Terms and Conditions will be entertained after the
bids have been submitted or during the contracting process. All written questions and/or approved changes will
receive an official written response from HHSC and shall be recorded as addenda to the IFB.

HHSC reserves the right to reject or deny any request(s) made by BIDDER.

Responses by HHSC shall be due to the BIDDER prior to notice of award.

Impromptu, un-written questions are permitted and verbal answers will be provided during pre-bid conferences and other
occasions, but are only intended as general direction and will not represent the official HHSC position. The only official

position of HHSC is that which is stated in writing and issued in the IFB as addenda thereto.

No other means of communication, whether oral or written, shall be construed as a formal or official response/statement
and may not be relied upon.

SEND QUESTIONS TO:

Scott Kawai, Issuing Officer
e-mail: skawai@hhsc.org

1.8 SOLICITATION REVIEW

BIDDER should carefully review this solicitation for defects and questionable or objectionable matter. Comments
concerning defects and questionable or objectionable matter, excluding requests to revise the General or Special
Conditions, must be made in writing and should be received by the Issuing Officer, Scott Kawai, no later than the “Closing
Date for Receipt of Bids” as identified in Section 1.1. This will allow issuance of any necessary amendments to the IFB.
It will also assist in preventing the opening of bids upon which award may not be made due to a defective solicitation
package.

1.9 IFB AMENDMENTS

HHSC reserves the right to amend the IFB any time prior to the deadline date of the IFB. IFB Amendments will be in the
form of addenda.

1.10 CANCELLATION OF IFB

The IFB may be canceled when it is determined to be in the best interests of HHSC.

1.11 PROTESTS

Any protest shall be submitted in writing to the HOPA as noted below.




A protest based upon the content of the solicitation shall be submitted in writing within five (5) working days after the
aggrieved individual/business knows or should have known of the facts giving rise thereto; provided further that the protest
shall not be considered unless it is submitted in writing prior to and not later than the “Closing Date for Receipt of Bid”
identified in section 1.1.

A protest of an award or proposed award shall be submitted within five (5) working days after the posting of award of the
contract. The notice of award, if any, resulting from this solicitation shall be posted at the following website:
http://leahi.hhsc.org/procurement/notices/

Any and all protests shall be submitted in writing to the HOPA, as follows:

1.12

1.13

1.14

1.15

Derek Akiyoshi

Hawaii Health Systems Corporation
Oahu Region

3675 Kilauea Avenue

Honolulu, Hawaii 96816

PERFORMANCE AND PAYMENT BOND

Performance and payment bonds shall be required for contracts $25,000 and higher. At the time of the execution
of the contract, the successful Bidder shall file good and sufficient performance and payment bonds, each in an
amount equal to one hundred percent (100%) of the amount of the contract price unless otherwise stated in the
solicitation of bids.

SPECIALTY CONTRACTOR’S LICENSE

A. Contractor shall be solely responsible to ensure that all specialty licenses required to perform the Work
are covered by the Contractor and/or its subcontractor(s).

WORKING HOURS

A. Regular working hours for this project shall take place between the hours of 8:00 AM to 4:30 PM
Monday through Friday, excluding State Holidays, unless otherwise noted or restricted.

B. The Contractor may be given approval to work beyond the regular hours including Saturdays, Sundays,
State Holidays, night work, or after hours under the provisions of the GENERAL CONDITIONS.

SPECIAL PROCEDURES DURING BIDDING

A. Bid documents will be available upon request from the office of the Chief Executive Officer, at Leahi
Hospital, 3675 Kilauea Avenue, Honolulu, HI, 96816.

B. All bids shall be submitted to the Issuing Officer.

C. All questions regarding the IFB shall be submitted, in writing, to the Issuing Officer, who shall review the
questions and issue any responses via Addendum. Only information received by Addendum shall be
binding.

E. Any visitation to the site to examine the scope of work shall be requested through the HHSC

Representative. Disruption of facility operations shall not be permitted.



2.0

2.1

2.2

SECTION 2
SCOPE OF SERVICES

INTRODUCTION

LEAHI HOSPITAL REROOFING FOR YOUNG BUILDING
Work for this project shall include, but is not limited to removal of existing roofing to existing deck,
flashing, gutter, and downspouts; installation of new roofing, underlayment, insulation, flashing, gutters

and downspouts; as shown in the Plans.

CONTRACT PERIOD

The work shall be completed within 360 consecutive calendar days.

SCOPE OF SERVICES

A. The CONTRACTOR shall complete the work specified in the specifications and drawings in
APPENDIX C.

B. Qualifications. The CONTRACTOR shall have:

1. A current and valid license to perform the scope of work.
2. Have been in business for the past three (3) consecutive years.
3. A permanent, on-island office location in conducting business which is accessible to

telephone calls. An answering service is not acceptable.
C. HOSPITAL shall provide:

Technical Representatives who shall have the authority to oversee the successful completion of
contract requirements, including monitoring, coordinating and assessing CONTRACTOR
performance; placing requests for services; and, approving completed work/services with
verification of same for CONTRACTOR’s invoices. Technical Representatives will also serve
as points of contact for “technical” matters throughout the term of the contract.



SECTION 3
Bid Forms and General Conditions

General Instructions for Completing Forms

3.0

3.1

3.2

Bids shall be submitted in the prescribed format outlined in this IFB

No supplemental literature, brochures or other unsolicited information should be included in the bid
packet.

A written response is required for each item unless indicated otherwise.

Bid Form

The bid form must be completed and submitted to HHSC by the required due date and time, and in the
form prescribed by the HHSC. Facsimile transmissions shall not be accepted.

Interested bidders shall submit their bid under the interested bidder’s exact legal name that is registered
with the Department of Commerce and Consumer Affairs and shall indicate this exact legal name in the
appropriate space on page 1 of the bid form. Failure to do so may delay proper execution of the
Contract.

Interested bidders shall certify its ability to provide services on April 18, 2022 or upon execution of the
Contract agreement by both parties. The Hospital reserves the right to apply liquidated damages for the
delay in Contract execution on the part of the Contractor.

The interested bidder’s authorized signature shall certify bid documents. If the Bid Form on Appendix
A is unsigned the bid shall be automatically rejected.

The option to extend the Contract shall be at the sole discretion of the Hospital and determined to be in
the best interests of the State.

Bid Security

All lump sum bids of $25,000 and higher, or lump sum base bids including alternates of $25,000 and
higher, that are not accompanied by bid security are non —responsive.

a. The bid security shall be in an amount equal to at least five percent (5%) of the lump sum bid
or lump sum base bid including alternates or in an amount required by the terms of the federal funding,
where applicable.

General Conditions

The State of Hawaii INTERIM GENERAL CONDITIONS, dated August 1999, and AMENDMENTS shall be
read by the Contractor as they form a part of the Agreement to be entered into between the Contractor and
HHSC. The Interim General Conditions are not physically included in these specifications, but are included by
reference. Copies of the INTERIM GENERAL CONDITIONS may be obtained from the Division of Public
works, Department of Accounting and General Services, State of Hawaii at the following website:
http://hawaii.gov/pwd/construction bids/Members/qc/gen cond constr




The General Conditions are hereby amended as follows:

a.

The following terms specified in Section 1 are hereby defined:

1) Bidder shall have the same definition as Contractor.

ii) Comptroller shall be the Chief Financial Officer at HHSC or his authorized representative.
iii) Department shall be HHSC or its designee.

iv) Engineer shall be the person so designated by HHSC.

v) State shall be HHSC or its designee.

Section 1.20 and 1.25 replace "State of Hawaii" with "State".

The last two sentences of the third paragraph of Section 2.1.1.2, in the Interim General Conditions is
deleted and is replaced with the following:

" If the notice is faxed, the time of receipt by the CEO's fax machine shall be official. The submittal
of intention to bid via fax is acceptable only to this office."

Section 2.1.2.1: second sentence is hereby deleted in its entirety.
Last sentence of paragraph 2.1.2.3 of the Interim General Conditions is amended to read as follows:

"Failure to submit either the required tax clearance certificate or Bid Form will be sufficient
grounds for HHSC to refuse to receive or consider the prospective bidder's proposal.”

The addresses specified in Section 2.6.1 of the Interim General Conditions shall be changed to Leahi
Hospital 3675 Kilauea Avenue Honolulu Hawaii 96816.

Sections 2.10 through 2.11 are hereby deleted in their entirety.

Paragraph 3.8.1 of the Interim General Conditions is amended to read as follows:
“The contract shall be signed and forwarded to HHSC (Contracts Office), by the successful bidder all
within three (3) days of receipt of the contract. The performance and payment bonds shall be
received by HHSC (Contracts Office) within ten (10) calendar days after the bidders is awarded
the contract. No proposal or contract shall be considered binding until the contract has been fully
and properly executed by all parties thereto.”

In paragraph 3.9.2 of the Interim General Conditions, “ten (10) calendar days after such award or

within such further time as the Comptroller may allow” shall be replaced with, “the time allowed in the

previous section.”

Section 4.1: the words “accepted bid” is deleted from the first sentence.

Section 4.9.3: the words “submission of bids” is replaced with the words “execution of this contract”.

Section 5.5: the last sentence is hereby deleted in its entirety and
replaced with the following:



“In the event of conflict among the Contract Documents, the order of precedence is listed in
paragraph 5 of this contract and is further detailed in the following subparagraphs:”

m. Sections 5.5.1 and 5.5.2 are hereby deleted in their entirety.

n. Section 5.8.1: “twenty-four (24)” is hereby changed to “three (3)”.

0. Section 5.11 is hereby deleted in its entirety.

p. Section 5.12.4 is hereby deleted in its entirety.

q. Section 7.3.7.4, subparagraphs a and b: Replace “If the project falls within the State University

System, The University of Hawaii” with “HHSC.”
r. Section 7.4.1 is hereby deleted in its entirety and replaced with the following:

“The Contractor shall prepare, process, obtain, and pay for all permits necessary for the proper
execution of the work.”

S. Section 7.7.2 is amended to read as follows: “The wage rate schedule is
attached to this contract.”

t. Sections 7.14.2,7.19.2, and 7.19.4: delete “Departments and Agencies and their” and insert “directors”
between “officers” and “representatives”.

u. Section 7.14.4 is hereby added and reads as follows:

“Contractor warrants that it and none of its employees, agents or subcontractors performing
services or providing goods pursuant to this Agreement are excluded from participation in federal
health care programs, as defined in the Social Security Act (section 1128 and 1128A), and other
federal laws and regulations relating to health care. HHSC reserves the right to verify that the
above warranty is true and to immediately cancel this Agreement in the event it is violated.”

v. Section 7.15 delete “and its Departments and Agencies”.
w. Section 7.21.8.6 — Delete the word “bad” before the words “weather day conditions.”
X. Section 7.35.1: the last word ““earlier” is changed to “later”.

CORPORATE COMPLIANCE PROGRAM. A description of the Corporate Compliance Program of HHSC is
posted on the HHSC Internet (www.hhsc.org). The CONTRACTOR, by signing this contract, acknowledges that
it has read said description, and that the CONTRACTOR knows of the fact and substance of the Corporate
Compliance Program, which governs operations at all facilities of the HHSC. The CONTRACTOR understands
and agrees that employees, agents, and contractors performing any services at any of the HHSC facilities shall be
fully subject to such Corporate Compliance Program, as may be amended from time to time, as well as all
federal program requirements and applicable policies and procedures of HHSC and its facilities. The
Corporate Compliance Program requires periodic training, including an orientation program, of all people who
provide financial, business office, personnel, coding, medical records information systems and clinical services in
the facility. The CONTRACTOR agrees to cause its employees, agents, and contractors who provide any
services at any financial, business office, personnel, coding, medical records information systems and clinical
services at any of the HHSC facilities to participate in the orientation and training programs.
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CONFIDENTIAL INFORMATION. It is acknowledged and agreed that all of the trade secrets, business plans,
marketing plans, know how, data, contracts, documents, scientific and medical concepts, billing records,
personnel records, medical records of any kind, and referral resources for existing or future services,
products, operations, management, business, pricing, financial status, valuations, business plans, goals,
strategies, objectives and agreements of HHSC and any of its facilities, affiliates or subsidiaries, and all patient
information, in any form, whether written, verbal, or electronic, are confidential (“Confidential Information”);
provided, however, that Confidential Information, with the exception of patient information, shall not include
information that is in the public domain.

CONTRACTOR EXCLUSION FROM FEDERAL PROGRAMS. CONTRACTOR warrants that it and none of its
employees, agents or subcontractors performing services or providing goods pursuant to this Agreement
are excluded from participation in federal health care programs, as defined in the Social Security Act
(section 1128 and 1128A), and other federal laws and regulations relating to health care. HHSC reserves the
right to verify that the above warranty is true and to immediately cancel this Agreement in the event it is
violated.

CAMPAIGN CONTRIBUTIONS BY STATE AND COUNTY CONTRACTORS.

CONTRACTORSs are hereby notified of the applicability of Section 11-205.5, HRS, which states that campaign
contributions are prohibited from specified State or county government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information, please consult with
the Campaign Spending Commission, or visit its website, www.hawaii.govicampaign.

(END OF SECTION)
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4.0

4.1

4.2

SECTION 4
BID EVALUATION AND AWARD

Bid Evaluation

Each bid offer will be reviewed for exact conformity of the requirements in the IFB, known as a
responsible bid. Information provided in/with the bid offer will be used to determine whether the
interested bidder has the technical and financial capacity to deliver the goods or services, known as a
responsive bid.

Method of Award

A. The contract will be awarded to the lowest responsive and responsible Bidder whose bid
(including any alternates which may be selected) meets the requirements and criteria set forth in
the solicitation documents.

B. In the event the total lump sum bid of all bidders exceeds the project control budget, HHSC
reserves the right to make an award to the apparent Low Bidder if additional funds are available
or by reducing the scope of work through negotiation.

Contract Execution

Upon receipt of the Contract document, the CONTRACTOR shall have ten (10) business days to
execute and return the Contract to the Issuing Officer. Explicit execution instructions will accompany
the Contract. A copy of the fully executed Contract will be provided the CONTRACTOR within seven

(7) business days of Contract execution.

Award of Contract may be withdrawn if the CONTRACTOR is unable to meet Contract execution
requirements.

(END OF SECTION)

12



APPENDIX A

SAMPLE
BID TRANSMITTAL COVER LETTER

Dear Mr. Kawai,

(Name of Business) proposes to provide any and all goods and services as set forth in the “Invitation for Bid” for

Leahi Hospital Reroofing for Young Building IFB No. 21L-0231, for which fees/costs have been set. The fees/costs
offered herein shall apply from XXX, 2022 to XXX, 2024.

It is understood and agreed that (Name of Business) have read HHSC’s Scope of Services described in the IFB and

that this bid is made in accordance with the provisions of such Scope of Services. By signing this bid, __ (Name of

Business) guarantee and certify that all items included in this bid meet or exceed any and all such Scope of Services.

(Name of Business) agree, if awarded the contract, to provide the goods and services set forth in the IFB; and

comply with all terms and conditions indicated in the IFB; and at the fees/costs set forth in this bid. The following

individual(s) may be contacted regarding this bid:

Other information:
Address: Federal Tax ID #:

Phone No.: Hawaii GET ID #:

E-mail address:

(Name of Business) _isa:[ ] Sole Proprietor [] Partnership [] Corporation [ ] Joint

Venture Other _(Specify)

State of Incorporation is: _(Specify)

Year of Business started:

The exact legal name of the business under which the contract, if awarded, shall be executed is:

(Authorized Bidder’s Signature, Printed Name/Title; Corporate Seal or Notarized)
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APPENDIX B
PROPOSAL

FOR
FURNISHING LABOR AND MATERIALS
REQUIRED FOR
LEAHI HOSPITAL
REROOFING FOR YOUNG BUILDING

TAX MAP KEY: 3-2-031:001

HONOLULU, OAHU, HAWAII
FOR THE

HAWAII HEALTH SYSTEMS CORPORATION
STATE OF HAWAII

After carefully examining the bid documents, drawings and specifications identified
above, the Bidder proposes to furnish at its own expense all necessary labor, materials,
tools and equipment to complete the work according to the true intent and meaning of
the drawings and specifications, all for the Lump Sum Bid of:

DOLLARS ($ ).

Leahi Hospital Proposal
Reroofing for Young Building Page -1



BASE BID

1. Remove existing roofing to existing deck, flashing,

gutters and downspouts. $
2. Provide new roofing, underlayment, and insulation,

flashing, gutters and downspouts. $
TOTAL BASE BID (items 1 and 2) $

SCHEDULE AND COMPLETION OF WORK

The Bidder agrees to commence and complete all work under this contract as
follows:

PART 1

Upon receipt of the Letter of Award with written instructions from the Engineer,
proceed with preparatory work including processing submittals, obtaining
approvals, and permits, or other work as approved by the Engineer. No work will
be allowed at the jobsite. No ordering of materials will be allowed until;

(a) the date stipulated in the Letter of Notice to Proceed, or

(b) upon earlier written notice from the Engineer, or

(c) upon receipt of the executed contract for the project.

PART Il

The Contractor shall fully complete all work under this contract within 360
consecutive calendar days from the date stipulated in the Letter of Notice to
Proceed.

1) Project control budget is established at $270,000.

2) The project will be evaluated based on the adjusted bid price.

METHOD OF AWARD

In the event that the total lump sum base bid for of all bidders exceed the project control
budget, HHSC shall reserve the right to make an award to the apparent Low Bidder and
seek additional funds and increase the project control budget or reduce the scope of
work through negotiation to meet the project control budget.

OTHER CONDITIONS FOR AWARD

HHSC reserves the right to reject any and/or all bids and waive any defects when, in its
opinion, such rejection or waiver will be for the best interest of HHSC;

Leahi Hospital Proposal
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The award of the contract shall be conditioned upon funds being made available for
these projects and further upon the right of the HHSC to hold all bids received for a
period of sixty (60) days from the date of the opening thereof, unless otherwise required
by law, during which time no bid may be withdrawn;

Any agreement arising out of this offer is subject to approval of HHSC as to form, and to
all further approvals, including the approval of the Administrator, required by statute,
regulation, rule, order, or other directive.

OTHER CONDITIONS
1. Bidder agrees to pay liquidated damages to the HHSC to be specified.
2. By submitting this proposal, the Bidder is declaring that its firm has not

been assisted or represented on this matter by an individual who has, in a
HHSC capacity, been involved in the subject matter of this contract in the
past two years;

3. Anti-collusion certification. In accordance with HAR 3-122-192, by
submitting this proposal, the Bidder is declaring that the price submitted
is independently arrived at without collusion.

4. Certification for Safety and Health Program for bids in excess of
$100,000. In accordance with HRS 396-18, the Bidder certifies that its
organization will have a written safety and health plan for this project that
will be available and implemented by the Notice to Proceed date of this
project. Details of the requirements of this plan may be obtained from the
Department of Labor and Industrial Relations, Occupational Safety and
Health Division (HIOSH); and

5. Upon the acceptance of the proposal by the HHSC, the Bidder must enter
into and execute a contract for the same and furnish a Performance and
Payment bond, as required by law. These bonds shall conform to the
provisions of Sections 103D-324 and 325, Hawaii Revised Statutes and
any law applicable thereto.

Receipt of the following addenda issued by HHSC is acknowledged by the
date(s) of receipt indicated below:

Addendum No. 1 Addendum No. 5
Date

Addendum No. 2 Addendum No. 6

Addendum No. 3 Addendum No. 7

Addendum No. 4 Addendum No. 8

It is understood that failure to receive any such addendum shall not relieve the
Contractor from any obligation under this Proposal as submitted.

ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS
PROJECT

Leahi Hospital Proposal
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The Bidder certifies that the following is a complete listing of all joint contractors
or subcontractors covered under Chapter 444, Hawaii Revised Statutes, who will be
engaged by the Bidder on this project to perform the nature and scope of work indicated
pursuant to Section 103D-302, Hawaii Revised Statutes and understands that failure to
comply with this requirement may be just cause for rejection of the bid.

The Bidder further understands that only those joint contractors or
subcontractors listed shall be allowed to perform work on this project and that all other
work necessary shall be performed by the Bidder with his own employees. If no joint
contractor or subcontractor is listed, it shall be construed that all of the work shall be
performed by the Bidder with its own employees.

The Bidder must be sure that it has and that the subcontractor(s) listed in the
proposal have all the necessary specialty licenses needed to perform the work for this
project. The Bidder shall be solely responsible for assuring that all the specialty licenses
required to perform the work are covered in its bid.

The Bidder shall include the license number of the joint contractors or
subcontractors listed below. Failure to provide the correct names and license numbers
as registered with the Contractor's Licensing Board may cause rejection of the bid
submitted.

Complete Firm Name

Joint Contractor or Nature and Scope
Subcontractor for License of Work to be
Lump Sum Base Bid Number Performed

Leahi Hospital Proposal

Reroofing for Young Building Page -4



Enclosed herewith:

1. Surety Bond (*1)
2. Legal Tender (*2)
3. Cashier's Check (*3)
4, Certified Check (*3)
(Cross Out Those Not Applicable)

~— — — ~—

in the amount of:

DOLLARS ($ ).

as required by law.

Respectfully submitted,

Name of Company, Joint Venture or Partnership

License No.

By

Signature (*4)

Title

Date

Address

Telephone No.

(Corporate Seal)

Leahi Hospital Proposal
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NOTES:

1. Surety bond underwritten by a company licensed to issue bonds in this State;
2. Legal tender; or
3. A cashier's or a certified check accepted by, and payable on demand to the

HHSC by a bank, a savings institution, or credit union insured by the Federal
Deposit Insurance Corporation.

a. These instruments may be utilized only to a maximum of $100,000.

b. If the required security or bond amount totals over $100,000, more than
one instrument not exceeding $100,000 each and issued by different
financial institutions shall be accepted.

4. Please attach to this page evidence of the authority of this officer to submit bids
on behalf of the Company, and also the names and residence addresses of all
officers of the Company.

5. Fill in all blank spaces with information asked for or bid may be invalidated.
PROPOSAL MUST BE INTACT. MISSING PAGES MAY INVALIDATE YOUR
BID.

END OF PROPOSAL
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PROPOSAL
FOR
FURNISHING LABOR AND MATERIALS
REQUIRED FOR
LEAHI HOSPITAL
REROOFING FOR YOUNG BUILDING

TAX MAP KEY: 3-2-031:001

HONOLULU, OAHU, HAWAII
FOR THE

HAWAII HEALTH SYSTEMS CORPORATION
STATE OF HAWAII

After carefully examining the bid documents, drawings and specifications identified
above, the Bidder proposes to furnish at its own expense all necessary labor, materials,
tools and equipment to complete the work according to the true intent and meaning of
the drawings and specifications, all for the Lump Sum Bid of:

DOLLARS ($ )-

Leahi Hospital Proposal
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BASE BID

1. Remove existing roofing to existing deck, flashing,

gutters and downspouts. $
2. Provide new roofing, underlayment, and insulation,

flashing, gutters and downspouts. $
TOTAL BASE BID (items 1 and 2) $

SCHEDULE AND COMPLETION OF WORK

The Bidder agrees to commence and complete all work under this contract as
follows:

PART 1

Upon receipt of the Letter of Award with written instructions from the Engineer,
proceed with preparatory work including processing submittals, obtaining
approvals, and permits, or other work as approved by the Engineer. No work will
be allowed at the jobsite. No ordering of materials will be allowed until;

(a) the date stipulated in the Letter of Notice to Proceed, or

(b) upon earlier written notice from the Engineer, or

(c) upon receipt of the executed contract for the project.

PART I

The Contractor shall fully complete all work under this contract within 360
consecutive calendar days from the date stipulated in the Letter of Notice to
Proceed.

1) Project control budget is established at $270,000.

2) The project will be evaluated based on the adjusted bid price.

METHOD OF AWARD

In the event that the total lump sum base bid for of all bidders exceed the project control
budget, HHSC shall reserve the right to make an award to the apparent Low Bidder and
seek additional funds and increase the project control budget or reduce the scope of
work through negotiation to meet the project control budget.

OTHER CONDITIONS FOR AWARD

HHSC reserves the right to reject any and/or all bids and waive any defects when, in its
opinion, such rejection or waiver will be for the best interest of HHSC;

The award of the contract shall be conditioned upon funds being made available for
these projects and further upon the right of the HHSC to hold all bids received for a
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period of sixty (60) days from the date of the opening thereof, unless otherwise required
by law, during which time no bid may be withdrawn;

Any agreement arising out of this offer is subject to approval of HHSC as to form, and to
all further approvals, including the approval of the Administrator, required by statute,
regulation, rule, order, or other directive.

OTHER CONDITIONS
1. Bidder agrees to pay liquidated damages to the HHSC to be specified.
2. By submitting this proposal, the Bidder is declaring that its firm has not

been assisted or represented on this matter by an individual who has, in a
HHSC capacity, been involved in the subject matter of this contract in the
past two years;

3. Anti-collusion certification. In accordance with HAR 3-122-192, by
submitting this proposal, the Bidder is declaring that the price submitted is
independently arrived at without collusion.

4, Certification for Safety and Health Program for bids in excess of
$100,000. In accordance with HRS 396-18, the Bidder certifies that its
organization will have a written safety and health plan for this project that
will be available and implemented by the Notice to Proceed date of this
project. Details of the requirements of this plan may be obtained from the
Department of Labor and Industrial Relations, Occupational Safety and
Health Division (HIOSH); and

5. Upon the acceptance of the proposal by the HHSC, the Bidder must enter
into and execute a contract for the same and furnish a Performance and
Payment bond, as required by law. These bonds shall conform to the
provisions of Sections 103D-324 and 325, Hawaii Revised Statutes and
any law applicable thereto.

Receipt of the following addenda issued by HHSC is acknowledged by the
date(s) of receipt indicated below:

Addendum No. 1 Addendum No. 5
Date

Addendum No. 2 Addendum No. 6

Addendum No. 3 Addendum No. 7

Addendum No. 4 Addendum No. 8

It is understood that failure to receive any such addendum shall not relieve the
Contractor from any obligation under this Proposal as submitted.

ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS
PROJECT

The Bidder certifies that the following is a complete listing of all joint contractors
or subcontractors covered under Chapter 444, Hawaii Revised Statutes, who will be
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engaged by the Bidder on this project to perform the nature and scope of work indicated
pursuant to Section 103D-302, Hawaii Revised Statutes and understands that failure to
comply with this requirement may be just cause for rejection of the bid.

The Bidder further understands that only those joint contractors or subcontractors
listed shall be allowed to perform work on this project and that all other work necessary
shall be performed by the Bidder with his own employees. If no joint contractor or
subcontractor is listed, it shall be construed that all of the work shall be performed by the
Bidder with its own employees.

The Bidder must be sure that it has and that the subcontractor(s) listed in the
proposal have all the necessary specialty licenses needed to perform the work for this
project. The Bidder shall be solely responsible for assuring that all the specialty licenses
required to perform the work are covered in its bid.

The Bidder shall include the license number of the joint contractors or
subcontractors listed below. Failure to provide the correct names and license numbers
as registered with the Contractor's Licensing Board may cause rejection of the bid
submitted.

Complete Firm Name

Joint Contractor or Nature and Scope
Subcontractor for License of Work to be
Lump Sum Base Bid Number Performed

Leahi Hospital Proposal
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Enclosed herewith:

1. Surety Bond (*1)
2. Legal Tender (*2)
3. Cashier's Check (*3)
4. Certified Check (*3)
(Cross Out Those Not Applicable)

— N N —

in the amount of:

DOLLARS ($ )-

as required by law.

Respectfully submitted,

Name of Company, Joint Venture or Partnership

License No.

By

Signature (*4)

Title

Date

Address

Telephone No.

(Corporate Seal)

Leahi Hospital Proposal
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NOTES:

-_—

Surety bond underwritten by a company licensed to issue bonds in this State;
Legal tender; or

A cashier's or a certified check accepted by, and payable on demand to the
HHSC by a bank, a savings institution, or credit union insured by the Federal
Deposit Insurance Corporation.

a. These instruments may be utilized only to a maximum of $100,000.

b. If the required security or bond amount totals over $100,000, more than
one instrument not exceeding $100,000 each and issued by different
financial institutions shall be accepted.

Please attach to this page evidence of the authority of this officer to submit bids
on behalf of the Company, and also the names and residence addresses of all
officers of the Company.

Fill in all blank spaces with information asked for or bid may be invalidated.
PROPOSAL MUST BE INTACT. MISSING PAGES MAY INVALIDATE YOUR
BID.

END OF PROPOSAL
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SECTION 00210 - INSTRUCTIONS TO BIDDERS

Part 1 - GENERAL

1.01 GENERAL

A. Only Bidders with the required contractor’s license(s) are eligible to
submit a Bid.
B. Bidders (Contractors) shall be incorporated or organized under the laws

of the State or be registered to do business in the State as a separate
branch or division that is capable of fully performing under the contract.
The following definitions are used in the solicitation documents.

1. Hawaii Business §3-1222-112 HAR: A bidder who is registered
and incorporated or organized under the laws of the State is a
“Hawaii Business” and eligible for an award.

2. Compliant non-Hawaii Business §3-122-112 HAR: A bidder not
incorporated or organized under the laws of the State, but is
registered to do business in the State and complies with or is
exempt from the requirements of §3-122-112 HAR, is a
“Compliant Non-Hawaii Business” and eligible for an award.

3. Non-compliant Bidder: If a bidder is a non-Hawaii business and is
not registered with the DCCA Business Registration Division
(BREG) or cannot comply with §3-122-112 HAR, then the bidder
in non-compliant and is ineligible for an award.

C. Prospective Bidders shall submit their “Intention to Bid”.

D. Bidders shall submit the “Sealed Bid Form”, bid bond (if required), tax
clearances, Hawaii business certificates, and any other documents
required by the bidding documents.

E. The GENERAL CONDITIONS set forth additional terms and conditions
for the bid and award process. The GENERAL CONDITIONS will be part
of the contract documents by which HHSC and the bidder (prospective
contractor) will be bound. Bidders are directed to the GENERAL
CONDITIONS for contract and statutory requirements and for Bidding and
Execution of the Contract Requirements. Bidders are also directed to
“Section 00700 — General Conditions” and “Section 00800 — Special
Conditions” of these specifications for definitions and modifications to the
GENERAL CONDITIONS.

1.02 OFFEROR(S) or BIDDER(S)

A. The terms “Offeror” and “Bidder” are synonymous when used in this
Section 00210 and other solicitation documents.

1.03 ADDENDA, CLARIFICATIONS
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Addenda: The HHSC may periodically issue an addendum that may
increase or decrease the scope of work or contract time, provisions or
conditions. The HHSC will make the addenda available to the bidders at
the Contracts Manager’s office. Bidders are responsible for the
information contained in the addenda or bid clarification whether or not
the Bidder receives the addenda or clarification.

Bidders discovering an ambiguity, inconsistency or error when examining
the bidding documents or the site and local conditions or bidders with
questions or clarification requests shall send their written requests (email
or fax notification are acceptable) to the Project Architect. Bidders shall
comply with the following procedures:

1. Identify each request with the Project Name and HHSC RFP
Number.
2. Indicate the appropriate section number, paragraph, drawing and

detail number, schedule or other identifier.

3. The request should be brief, concise, but complete enough to
properly evaluate and determine the merits or non-merits of the
question or request.

Bidders shall make any requests for clarifications no later than fourteen
(14) calendar days prior to the submission date for sealed bids. Refer to
the “Notice to Bidders” for submission date.

HHSC will respond to important requests or clarifications by way of
addenda. HHSC may not address or respond to all bidders inquiries, if
the HHSC determines the request is unimportant or not required to
disseminate to all Bidders.

1.04 SEALED BID FORM (BID FORM)

Leahi Hospital

A.

Bidder shall fill out the “Sealed Bid Form” completely. Write in ink or type.
Besides the following paragraphs with instructions, there are
supplemental Bidder’s Instructions within the text of the “Sealed Bid
Form” and bidders shall comply with the instructions. Do not alter the
“Sealed Bid Form”, and maintain the form intact.

HAWAII PRODUCT PREFERENCE: If applicable to this project, bidders
proposing to use Hawaii products shall complete the “Hawaii Product
Schedule” by entering the product total cost (not unit price) and identifying
the respective class. Bidders may provide a cost for any one or as many
products listed in the schedule. Any product that is left without a
respective cost and class designation cannot be used in the preference
evaluation.

Instructions to Bidders
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1. If there are several classes offered for a product, the bidder shall
choose and circle the appropriate class, otherwise, preference will
be given based on the class with the lower percentage.

2. If the Hawaii product preference is used to determine the contract
award, the bidder must use the designated Hawaii products in the
work, otherwise the bidder (contractor) may be in default of the
contract.

C. RECYCLED PRODUCT PREFERENCE is not applicable to this project.

D. OTHER CONDITIONS: Bidder acknowledges and agrees to the
provisions and certifications stated in this article.

E. RECEIPT OF ADDENDA: Bidder shall fill in the appropriate dates any
addenda were received.

G. LISTING JOINT CONTRACTORS OR SUBCONTRACTORS:

1. Bidder shall complete the “Joint Contractors or Subcontractors
List.” It is the sole responsibility of the bidder to review the
requirements of this project and determine the appropriate
specialty contractor’s licenses that are required to complete the
project. Failure of the bidder to provide the correct names, license
numbers, specialty class number, classification description and to
indicate that the specialty contractor is required for this project,
may cause the bid to be rejected.

2. Bidder agrees the completed listing of joint contractors or
subcontractors is required for the project and that the bidder,
together with the listed joint contractors and subcontractors, have
all the specialty contractor’s licenses to complete the work.

3. Based on the Hawaii Supreme Court’s January 28, 2002 decision
in Okada Trucking Co., Ltd. v. Board of Water Supply, et al., 97
Hawaii 450 (2002), the bidder as a general contractor (‘A’ or ‘B’
license) is prohibited from undertaking any work solely or as part
of a larger project, which would require the bidder (‘A’ or ‘B’
general contractor) to act as a specialty (‘C’ license) contractor in
any area in which the bidder (‘A’ or ‘B’ general contractor) has no
specialty contractor’s license. Although the ‘A’ and ‘B’ contractor
may still bid on and act as the “Prime Contractor” on an ‘A’ or ‘B’
project (See, HRS §444-7 for the definitions of an “A” and “B”
project), respectively, the ‘A’ and ‘B’ contractor may only perform
work in the areas in which they have the appropriate contractor’s
license. The bidder (‘A’ or ‘B’ general contractor) must have the
appropriate ‘C’ specialty contractor’s licenses either obtained on
its own, or obtained automatically under HAR §16-77-32.

4. General Engineering ‘A’ Contractors automatically have these ‘C’
specialty contractor’s licenses: C-3, C-9, C-10, C-17, C-24, C-31a,
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C-32, C-35, C-37a, C-37b, C-38, C-43, C-56, C-57a, C-57b, and
C-61.

General Building ‘B’ Contractors automatically have these ‘C’
specialty contractor’s licenses: C-5, C-6, C-10, C-12, C-24, C-25,
C-31a, C-42a, and C-42b.

The table that lists the specialty contractor’ classifications in the
bid form is from the Department of Commerce and Consumer
Affairs’ (DCCA) website www.state.hi.us/dcca/har/index.html.
Bidders shall provide the appropriate classifications numbers and
descriptions for any specialty contractors that are not included in
the bid form and bidders are directed to the DCCA web site for the
latest updated list.

Instructions to complete the Joint Contractors or Subcontractors
List:

a. Determine the specialty contractor classification(s)
required for this project and provide the complete firm
name and license number of the joint contractor or
subcontractor in the respective columns. If the bidder is a
general contractor and providing the work of the required
specialty contractor classification, fill in the bidder’s
(general contractor’s) license number and name.

b. List only one joint contractor or subcontractor per required
specialty contractor’s classification.

C. For projects with alternate(s), fill out the respective “Joint
Contractors or Subcontractors List for the Alternate(s).”
Bidder shall determine the specialty contractor’s
classification and description required for the respective
alternate. Bidders shall fill in the complete class number,
class description, firm name and license number of the
respective joint contractor or subcontractor. The bidder
shall not include any joint contractor or subcontractor
previously listed for the base bid.

G. COST AND TIME: Bidder shall completely fill out the article and enter the
cost for the Project Bid Price, and Alternates when provided. Bidder shall
tabulate the Project Bid Price, and Alternates when provided, and the
Bidders shall then enter the Total Lump Sum Bid Price. BE SURE TO
ENTER THE TOTAL LUMP SUM BID PRICE IN WORDS AND
NUMERALS. Refer to Bidder’s Instructions located within the article.

1.

2.

Leahi Hospital
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If provided, bidder shall fill in total costs for each alternate.

The bidder is directed to the construction time information
paragraph “B” for the list of contract times and dates which may
include: contract duration, project start date, jobsite start date,
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jobsite completion, contract completion date and construction time
for alternates. Bidder shall refer to “Section 01100” of these
specifications for additional construction time information, as
applicable.

H. SIGNATORY PAGE: Bidder shall completely fill out article (page).
Bidder shall indicate if it is a “Hawaii Business” or a “Compliant Non-
Hawaii Business.” Also, bidder shall refer to Bidder’s Instructions located
within the article.

1.056 EVALUATION CRITERIA

A. EVALUTATING BIDS: The lowest responsive, responsible bid is
determined by the following procedures:

1. Chapter 103D, HRS, which provides for the preferences, shall
apply.

2. The total lump sum bid price is adjusted to reflect the applicable
preferences.
a. For projects with alternates, the total lump sum base bid

price and alternates will be adjusted to reflect the
applicable preferences.

3. Project control budget is established prior to the submission of
bids.

1.06 METHOD OF AWARD

A. The contract will be awarded to the lowest responsive and responsible
Bidder whose bid (including any alternates which may be selected) meets
the requirements and criteria set forth in the solicitation documents.

B. In the event the total lump sum bid of all bidders exceeds the project
control budget, HHSC reserves the right to make an award to the
apparent Low Bidder if additional funds are available or by reducing the
scope of work through negotiation.

1.07 OTHER CONDITIONS FOR AWARD

A. The Chief Procurement Officer may reject any or all bids and waive any
defects if the Chief Procurement Officer believes the rejection or waiver is
in the best interest of HHSC.

B. The Chief Procurement Officer may hold all bids up to 60 calendar days
from the date bids were opened. Unless otherwise required by law, bids
may not be withdrawn without penalty.

C. The award of the contract is conditioned upon funds made available for
the project (or projects if applicable).
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1.08 COMPLIANCE WITH §3-122-112 HAR:

A. As a condition for award of the contract and as proof of compliance with
the requirements of 103D-310(c) HRS, the bidder shall meet the “Hawaii
Business” or “Compliant non-Hawaii Business” requirements and shall
provide the following documents:

1. Department of Taxation (DOTAX) and the IRS tax clearance
certificates.

2. Department of Labor (DLIR) certificate of compliance.

3. Department of Commerce and Consumer Affairs (DCCA),
Business Registration Division (BREG) certificate of good
standing.

a. A Hawaii business that is a sole proprietorship is not
required to register with the BREG and therefore not
required to submit the DCCA, BREG “Certificate of Good
Standing.”

B. The apparent three low bidders shall furnish the required documents to
HHSC within seven calendar days from the bid opening date. If a valid
certificate is not submitted on a timely basis for award of a contract, a
bidder otherwise responsive and responsible may not receive the award.
Bidder is responsible to apply for and submit the documents by the
required deadlines.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01  REQUIRED DOCUMENTATION FOR HAWAII BUSINESS OR COMPLIANT
NON-HAWAII BUSINESS (§3-122-112 HAR)

A. TAX CLEARANCE REQUIREMENTS (HRS Chapter 237): Bidder shall
obtain a tax clearance certificate from the Hawaii State Department of
Taxation (DOTAX) and the Internal Revenue Service (IRS). The
certificate is are valid for six months from the most recently approved
stamp date on the certificate; the certificate must be valid on the date
received by HHSC.

1. DOTAX TAX CLEARANCE APPLICATION Form A-6 (Rev 2003)
is available at DOTAX and IRS (State of Hawaii) offices or DOTAX
website, and by mail or fax.

a. DOTAX website: http://www.state.hi.us/tax/alphalist.html#a

b. DOTAX forms by fax/mail:  (808) 587-7572 or 1-800-
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222-7572

2. Mail, fax or submit in person completed tax clearance application
forms to the Department of Taxation, Taxpayer Services Branch
or to the address listed on the application. Facsimile numbers

are:
a. DOTAX: (808) 587-1488
b. IRS: (808) 539-1573

3. DOTAX will return the form to the bidder. The bidder is reminded
that it is responsible to submit the applications for the tax
clearance directly to DOTAX or IRS and not to HHSC.

B. DLIR CERTIFICATE of COMPLIANCE (HRS Chapter 383 -
Unemployment Insurance, Chapter 386 - Workers’ Compensation,
Chapter 392 - Temporary Disability Insurance, and 393 — Prepaid Health
Care): Bidder shall obtain a certificate of compliance from the Hawaii
State Department of Labor and Industrial Relations (DLIR). The
certificate is valid for six months from the date of issue; certificates must
be valid on the date received by HHSC.

1. DLIR APPLICATION FOR CERTIFICATE OF COMPLIANCE
WITH SECTION 3-122-112 HAR, Form LIR#27 is available at
DLIR website or at the neighbor island DLIR District Office.

a. DLIR website: http://www.dlir.state.hi.us/LIR#27

2. Mail, fax or submit in person completed application form to the
Department of Labor and Industrial Relations, Administrative
Services Office at the address listed on the application.

3. DLIR will return the form to the bidder. The bidder is reminded
that it is responsible to submit the application for the certificate
directly to DLIR and not to HHSC.

C. DCCA CERTIFICATE OF GOOD STANDING: Bidder shall obtain a
certificate of good standing issued by the Department of Commerce and
Consumer Affairs (DCCA), Business Registration Division (BREG). The
certificate of good standing is valid for six months from the date of issue;
certificates must be valid on the date received by HHSC.

1. DCCA CERTIFICATE OF GOOD STANDING is available from the
business registrations website or by telephone. Bidders are
advised there are costs associated with registering and obtaining
the certificate.

a. DCCA form website: http//www.BusinessRegistrations.com

b. DCCA telephone: (808) 586-2727, M - F 7:45 to 4:30 HST
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2. Submit the application per DCCA’s requirements.
3. DCCA will return the form to the bidder. The bidder is reminded

that it is responsible to submit the application for the certificate
directly to DCCA and not to HHSC.

END INSTRUCTION TO BIDDERS
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SECTION 00800 - SPECIAL PROVISIONS

PART 1 - GENERAL

1.01 SUBSTITUTION REQUESTS

A. Written substitution requests must be submitted with your Invitation for
Bid (IFB) in accordance with IFG Section 3. All substitutions will be
reviewed and approved in accordance with the GTC.

B. Substitution requests by FAX are not acceptable.

1.02 PROJECT CONTACT PERSON

A. HHSC Representative — For access to the site.
NAME: Mr. Ron Kurasaki
POSITION OR TITLE: Project Manager
TELEPHONE NUMBER: (808) 497-9350
Email: rkurasaki@hhsc.org
B. Project Coordinator - For questions and clarifications during bidding and

Requests for Substitutions.

NAME: Mr. Curtis Miyamura
POSITION OR TITLE: Project Architect
TELEPHONE NUMBER: (808) 741-1577
Email: cmiyamur@hawaii.rr.com
C. Procurement Agency — For questions regarding proposal and contract

requirements.

NAME: Mr. Scott Kawai
POSITION OR TITLE: Contracts Manager
TELEPHONE NUMBER: (808) 832-3025
Email: SKawai@hhsc.org

1.03 OFFEROR'S RESPONSIBILITY FOR EXAMINING PLANS, SPECIFICATIONS
AND SITE OF WORK

A. Offerors herewith refers to sub-contractors, suppliers, manufacturer's
representatives as well as contractors.

1.04 LIQUIDATED DAMAGES

A. The time of completion for the Work shall be within 360 consecutive calendar
days from the official commencement date of the Notice to Proceed (NTP).

B. In accordance with the General Conditions, upon failure to complete Work or
any portion of the Work within the time or times fixed in the contract or
extension thereof, the Contractor shall pay liquidated damages to the
Department in the amount of $250.00 per calendar day of delay.
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C. In accordance with the General Conditions, PROJECT ACCEPTANCE
DATE, for failure to correct punch list deficiencies, within the time or times
fixed in the contract or extension thereof, the Contractor shall pay liquidated
damages to the HHSC, in the amount equal to ten percent (10%) of the
liquidated damages per calendar day of delay.

D. In accordance with the General Conditions FINAL SETTLEMENT OF THE
CONTRACT, for failure to submit closing documents within the time or times
fixed in the contract or extension thereof, it is agreed that the Bidder shall pay
liquidated damages to HHSC in the amount equal to five percent (5%) of the
liquidated damages per calendar day of delay.

1.05 SPECIALTY CONTRACTOR’S LICENSE

A. Contractor shall be solely responsible to assure that all the specialty
licenses required to perform the Work are covered by the Contractor or its
subcontractor(s).

1.06 WORKING HOURS

A. The regular working hours for this project is from 8:00 AM to 4:30 PM
Monday through Friday, excluding State Holidays, unless otherwise noted
or restricted under “Section 01100”. The Working Hours provisions of
specification “Section 01100” shall govern over this article 1.06.

B. The Contractor may be given approval to work beyond the regular hours
including Saturdays, Sundays, State Holidays, night work, or after hours
under the provisions of the GENERAL CONDITIONS, “Overtime And
Night Work Section” and under specification “Section 01100”.

1.07 COVID-19 REQUIREMENTS AND PROTOCOL

A. ALL CONTRACTOR personnel entering the facilities shall be fully
vaccinated. The CONTRACTOR shall comply with all Federal, State,
County, HHSC, and facility COVID-19 rules, regulations, and
requirements. All CONTRACTOR personnel entering the facility shall be
vaccinated in accordance with CMS, CDC, and HHSC Oahu Region
guidelines. Failure to do so may result if CONTRACTOR personnel being
prohibited from entering facility. All cost incurred due to non-compliance
shall be the responsibility of the CONTRACTOR.

1.08 SPECIAL PROCEDURES DURING BIDDING

A. Bid documents will be available online and from the Contracts Manager’s
office, at Maluhia, 1027 Hala Drive, Honolulu, HI, 96817.

B. All bids shall be submitted to the Contracts Manager.

C. All questions regarding the plans and specifications shall be submitted, in
writing, to the Architect. The Architect will review the questions and issue
any responses via Addendum. Only information received by Addendum
shall be binding.

Leahi Hospital Special Provisions
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D. All questions regarding the proposal or contractual requirements shall be
submitted, in writing to the Contracts Manager. The Contracts Manager
will review the questions and issue any responses via Addendum. Only
information received by Addendum shall be binding.

E. Any visitation to the site to examine the scope of work shall be requested
through the HHSC Representative. Disruption of facility operations shall
not be permitted.

1.09 PROCEDURES DURING CONSTRUCTION

A. Upon issuance of the Notice to Proceed, the Contractor shall submit a
work schedule for review and discussion. The work schedule shall be up-
dated on a weekly or bi-weekly basis as directed by the Architect.

B. On a weekly or bi-weekly basis, the Contractor shall conduct a progress
meeting with the Hospital and Architect. The meeting will discuss the
progress of the construction, discussion of problems, and review of
outstanding issues. The Contractor shall conduct the meeting and
prepare the meeting notes and minutes and distribute to all parties.

C. During the construction, submittals and RFIs shall be submitted to the
Architect for review and action. To expedite the review, the Contractor
may make submittals via email.

D. Periodic requests for payment shall be submitted to the Architect for
review and confirmation. Approved requests for payment will be
forwarded to the Contracts Officer for processing of payment.

E. Upon substantial completion of the project, the Contractor shall submit in
writing to the Architect a request for a pre-final inspection. The
Contractor shall have completed their own inspection and completed all
noted discrepancies. Include with the request for the pre-final inspection
a list of all outstanding work not completed or corrected.

F. Upon conducting a pre-final inspection, the Architect shall prepare a
punchlist of noted discrepancies for the Contractor’'s remedial action. A
final inspection will be performed upon completion of all punchlist items.

1.10 PROJECT RESTRICTIONS

A. The Contractor is informed that the facilities will be fully occupied and
work shall be performed in close coordination with the HHSC
representative. Work shall be phased and may be limited to one area at
a time. If work will require the relocation of clients from the work area,
time shall be allocated for the Hospital to conduct this relocation.
Scheduling of the work shall be closely monitored and work performed to
minimize the disruption to the remaining areas of the facility. All work
schedules shall be approved by HHSC prior to starting.

B. Staging and storage of materials on-site is limited and shall not be
allowed unless coordinated and approved with the HHSC representative.

Leahi Hospital Special Provisions
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Contractor may be required to store materials off-site at his own
expense.

C. Parking on-site is limited and may be restricted to only active delivery of
materials and equipment. Coordinate with the HHSC representative. If
on-site parking will not be available, the Contractor shall park off-site.

D. The above restrictions shall be considered in the work of this project and
shall be included in the Contractor’s cost. No additional compensation
shall be made for not considering these restrictions.

PART 2 - MATERIALS (Not Used)
PART 3 - EXECUTION
3.01 FINAL PAYMENT REQUIREMENTS

A. In addition to the requirements in the GENERAL CONDITIONS “Final
Payment” section, the contractor shall submit”

1. Tax clearance certificate from DOTAX and IRS, current within two
months of the issuance date; and

2. An originally signed Certificate of Compliance for Final Payment
(SPO Form - 22, modified), affirming that the contractor remained
in compliance with all laws as required by (§3-122-112 HAR). A
contractor making a false affirmation shall be suspended and may
be debarred pursuant to section 103D-702 HRS.

END OF SECTION
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SECTION 01019 - GENERAL PROJECT REQUIREMENTS

PART 1 - GENERAL

1.01  SUMMARY OF WORK

A. Perform operations and furnish equipment, tools, materials, related items
and labor necessary to execute, complete and deliver the Work as
required by the Contract Documents.

1.02 DIVISION OF WORK

A. The Division and Sections into which these specifications are divided
shall not be considered an accurate or complete segregation of work by
trades. This also applies to work specified within each section

B. Where devices, or items, or parts thereof are referred to in the singular, it
is intended that such reference shall apply to as many such devices,
items or parts as are required to properly complete the Work.

C. Specifications and Drawings are prepared in abbreviated form and
include incomplete sentences. Omission of words or phrases such as
“the Contractor shall”, “as shown on the drawings”, “a”, “an”, and “the” are
intentional. Omitted words and phrases shall be provided by inference to
form complete sentences

D. Specifying of interface and coordination in the various Specification
Sections is provided for information and convenience only. Such
requirements in the various Sections shall complement the requirements
of this Section.

1.03 NOTIFICATION

A. Contact the Architect and HHSC Representative at least five (5) working

days prior to starting any onsite work.
1.04 SAFETY REQUIREMENTS

A. The Hawaii Occupational Safety and Health Law, Chapter 396, Hawaii
Revised Statutes, effective May 16, 1972, as amended, is applicable and
made a part of the Contract. Carefully read and strictly comply with its
requirements.

B. Protect the facility personnel, students, and the public whenever power
driven equipment is used. Ensure adequate safety precautions are used
when operating any power driven equipment.

1.05 PERFORMANCE AND COORDINATION

A. Contractor shall be in charge of the Work and the Project Contract Limits,

as well as the directing and scheduling of all work. Contractor shall
Leahi Hospital General Project Requirements
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include general supervision, management and control of the Work of this
project, and in addition to other areas more specifically noted throughout
the Specifications. Final responsibility for performance, interface, and
completion of the Work and the Project shall be the Contractor’s.

Jobsite Administration shall be the responsibility of the Contractor.
Provide a competent superintendent on the job and provide an adequate
staff to execute the Work. In addition, all workers shall dress neatly and
conduct themselves properly at all times. Loud abusive behavior, sexual
harassment and misconduct will not be tolerated. Workers found in
violation of the above shall be removed from the job site as directed by
the HHSC Technical Representative.

The HHSC and/or Hospital will hold the Contractor liable for all the acts of
Subcontractors and shall deal only with the Prime Contractor in matters
pertaining to other trades employed on the job.

Coordination: Provide project interface and coordination to properly and
accurately bring together the several parts, components, systems, and
assemblies as required to complete the Work.

1. Provide interface and coordination of all trades, crafts and
subcontracts. Ensure and make correct and accurate connections
of abutting, adjoining, overlapping, and related work. Provide
anchors, fasteners, accessories, appurtenances, and incidental
items needed to complete the Work, fully, and correctly in
accordance with the Contract Documents.

2. Provide additional structural components, bracing, blocking,
miscellaneous metal, backing, anchors, fasteners, and installation
accessories required to properly anchor, fasten, or attach material,
equipment, hardware, systems and assemblies to the structure.

3. Provide caulking, sealing, and flashing as required to waterproof
the building complete and as required to insulate the building
thermally and acoustically. Include sealing, flashing, and related
work as required to prevent moisture intrusion, air infiltration, and
light leakage.

4. Materials, equipment, component parts, accessories, incidental
items, connections, and services required to complete the Work
which is not provided by subcontractors shall be provided by the
Contractor.

1.06 COOPERATION WITH OTHER CONTRACTORS

A

Leahi Hospital

The Hospital reserves the right at any time to contract for or otherwise
perform other or additional work within the Project Contract Limits. The
Contractor of this project shall to the extent ordered by the HHSC
Representative, conduct its work so as not to interfere with or hinder the
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progress or completion of the work performed by the Hospital or other
contractors.

1.07 SUBMITTALS

A

Leahi Hospital

Furnish required submittals specified in this Section and in the Technical
Sections. Submittals include one or more of the following: shop drawings,
color samples, material samples, technical data, material safety data
information, schedules of materials, schedules of operations, guarantees,
certifications, operating and maintenance manuals, and field posted
as-built drawings.

Record Drawings: Field Posted As-Built Drawings, the intent of which is to
record the actual in-place construction so that any future renovations or
tie-ins can be anticipated accurately, shall be prepared and submitted by
the Contractor. To accomplish this, the following procedure shall be
followed by the Contractor:

1. A full-size set of field posted as-built drawings shall be maintained
at the job site. All deviations from alignments, elevations and
dimensions which are stipulated on the drawings and
authorizations given by the HHSC Technical Representative to
deviate from the drawings shall be clearly and accurately recorded
by the Contractor on this set of record drawings.

2. Changes shall be recorded immediately after they are constructed
in place to assure they are not forgotten. Record the changes in
red pencil and where applicable, refer to the authorizing document
or Change Order. The field posted as-built drawings shall be
made available to the Architect and HHSC Technical
Representative at any time so that its clarity and accuracy can be
monitored.

3. The words “FIELD POSTED AS-BUILT” shall be labeled on the
title sheet and certified by the Contractor as to accuracy and
completeness as shown below:

FIELD POSTED AS-BUILT

Certified By: Date:
Contractor (Include name and company)

4. The words “FIELD POSTED AS-BUILT” shall be labeled on all
sheets in the margin space to the right of the sheet number written
from the bottom upward.

5. The Index to Drawings shall be revised with the label “FIELD
POSTED AS-BUILT” for each sheet. The index shall conclude
with the following note: “A COMPLETE SET CONTAINS
SHEETS” with the total number of sheets comprising the set to be
placed in the blank.
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6. Any “FIELD POSTED AS-BUILT” drawing which the Architect
determines does not accurately record the deviation may be
corrected by the Architect and the Contractor shall be charged for
the services.

7. Submit the set of “FIELD POSTED AS-BUILT” drawings to the
Architect and notify the HHSC Technical Representative no later
than five (5) calendar days prior to the date of final inspection.

8. “AS-BUILT” drawings will be prepared by the design consultant
using the “FIELD POSTED AS-BUILT”. Both sets of drawings will
be sent to the Contractor for review and approval. The Contractor
shall retain the “FIELD POSTED AS-BUILT” drawings for records,
sign the “AS-BUILT” set of drawings, indicating approval, and
return the drawings in a timely manner to the Architect and notify
the HHSC Representative.

1.08 CONSTRUCTION SCHEDULE:

A

Leahi Hospital

The Construction Schedule completion date will be approved prior to
award. The daily activities of the Construction Schedule will be reviewed
within fifteen (15) calendar days after the Notice to Proceed or upon
earlier written instruction by HHSC.

The schedule shall be related to the entire project to the extent required
by the Contract Documents, and shall provide for expeditious and
practicable execution of the work. If requested by the Architect or HHSC
Representative, the Contractor shall participate in a preliminary meeting
to discuss the proposed schedule and requirements prior to submission of
the schedule.

Contractor shall prosecute the work according to the Schedule. The
Architect and HHSC Representative shall rely on the reviewed
Contractor’'s Schedule and regular updates for planning and coordination.
The HHSC Representative’s review of the Contractor’'s Construction
Schedule does not relieve the Contractor of its obligation to complete the
work within the allotted contract time. Nor does the review grant, reject or
in any other way act on the Contractor’s request for adjustment(s)to
complete remaining contract work, or for claims of additional
compensation. Such requests shall be processed in accordance with
other relevant provisions of the contract.

If the Architect issues a Field Order or Change Order or requires Force
Account Work that affects the sequence or duration of work activities
noted on the construction progress schedule, the Contractor shall
promptly update the schedule. This shall be accomplished by adding,
deleting or revising the work activities noted, or changing the logic in the
schedule to show the Contractor’s plan for incorporating the change into
the flow of work. All Change Orders and Time Extension requests that
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affect the construction schedule shall be evaluated based on their impact
on the approved Construction Schedule.

1.09 MEETINGS

A

Contractor shall meet with the hospital’s representative, weekly or other
interval as determined, to discuss the progress of the Work.

For each meeting, Contractor shall take meeting minutes and provide a
list stating all items, work or material, which may cause a delay or have
an impact on the project’s contractual dates. The list shall be inclusive of
items requiring action from all responsible parties such as outstanding
submittal status, request for information (clarification), force account work,
change order, and change proposals. The format of this list shall be at
the Contractor’s discretion, subject to the Architect’s approval. Submit
the list to all parties for discussions as a meeting agenda. Contractor
shall provide a plan of corrective action for any item, which is delayed or
expected to be delayed, where that item impacts the contractual dates.

1.10 PROJECT AND SITE CONDITIONS

A

Project Contract Limits (Contract Zone Limits) shown on the drawings
indicate only in general the limits of the work involved. Perform necessary
and incidental work, which may fall outside of these demarcation lines.
Confine construction activities within the Project Contract Limits and do
not spread equipment and materials indiscriminately about the area.

1.11  SANITARY FACILITIES

A

The Contractor shall be allowed to utilize on-site restrooms as directed by
the Architect and/or HHSC Representative. The Contractor shall maintain
the facility in clean and sanitary condition at all time. Failure to do so,
may require the Contractor to provide portable temporary toilet facilities
for the contractor’s use.

1.12 CONSTRUCTION AIDS

A

Provide construction aids and equipment required by construction
personnel and to facilitate execution of the Work including: scaffolds,
ladders, ramps, platforms, railings, and other such facilities and
equipment.

PART 2 - MATERIALS

2.01  QUALITY

A

Materials, items, equipment and fixtures specified in the various Divisions
and Sections shall be new unless otherwise specified.

2.02 STORAGE AND HANDLING

Leahi Hospital
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Contractor shall supervise jobsite delivery and handling, and assign
storage space for materials, items, equipment and fixtures of all trades.
Contractor and installer are responsible for delivery, unloading,
unpacking, handling, storage, distribution, installation and protection of its
materials at the jobsite.

Except as otherwise required by these specifications or by the Hospital,
determine and comply with manufacturer(s) recommendation(s) on
product handling, storage and protection.

Deliver products to the jobsite in manufacturer’s original containers, with
labels intact and legible. Maintain packaged material with seals unbroken
and labels intact until time of use. Promptly remove damaged materials
and unusable items from the jobsite, and promptly replace with material
meeting the specified requirements, at no additional cost to the Hospital.

The Architect may reject as non-complying such material and products
that do not bear identification satisfactory to the Architect as to
manufacturer, grade, quality, and other pertinent information.

PART 3 - EXECUTION

3.01  EXAMINING THE SITE

A

Leahi Hospital

Contractor and Subcontractors are expected to visit the site and make
due allowances for difficulties and contingencies to be encountered.
Compare contract documents with work in place. Become familiar, with
existing conditions, the conditions to be encountered in performing the
Work, and the requirements of the drawings and specifications.

Verify construction dimensions and elevations indicated on the drawings
before any construction begins. Any discrepancy shall be immediately
brought to the attention of the Architect, and any change shall be made in
accordance with the Architect’s instruction. Contractor shall not be
entitled to extra payment if it fails to report the discrepancies before
proceeding with any work whether within the area affected or not.

Obtain all field measurements required for the accurate fabrication and
installation of the Work included in this Contract. Exact measurements
are the Contractor’s responsibility.

Furnish or obtain templates, patterns, and setting instructions as required
for the installation of all Work. All dimensions shall be verified in the field.

The Contractor shall accept the site in the condition which exists at the
time access is granted to begin the Work.

1. Verify existing conditions and dimensions shown and other
dimensions not indicated but necessary to accomplish the Work.
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2. Locate general reference points and take action to prevent their
destruction. Lay out work and be responsible for lines, elevations
and measurements and the work executed. Exercise precautions
to verify figures and conditions shown on drawings before layout
of work.

3. Before starting the Work, the Contractor and each Subcontractor,
shall verify governing dimensions and shall examine adjoining
work on which the Contractor’s work is in any way dependent. No
additional compensation will be allowed on account of differences
between actual measurements and dimensions shown. Submit
differences discovered during the verification work to the Architect
for interpretations before proceeding with the associated work.

3.03 UTILITY SERVICE

A

C.

Electricity - Make arrangements with the facilities for temporary use of
electricity for construction use.

Telephone - Make arrangements with the utility companies for temporary
telephone service for construction use or utilize cellular phone service.

Water - Make arrangements for temporary water use with the facilities.

3.04 ENVIRONMENTAL

A.

General Contractor shall oversee that proper environmental conditions
are met regarding temperature, humidity, lighting and ventilation.

3.05 PREPARATION AND PROTECTION

A

Leahi Hospital

Protection of Property: Continually maintain adequate protection of the
Work from damage and protect all property, including but not limited to
buildings, equipment, furniture, grounds, vegetation, material, utility
systems located at and adjoining the job site. Repair, replace or pay the
expense to repair damages resulting from Contractor’s fault or
negligence.

Before starting work to be applied to previously erected constructions,
make a thorough and complete investigation of such recipient surfaces
and determine their suitability to receive required additional construction
and finishes. Contractor, at its expense, shall make whatever repairs and
conditioning required to properly prepare such surfaces. Contractor shall
coordinate the work to provide a suitable surfaces to receive following
work.

Commencement of work by any trade will be construed as acceptance of
existing conditions and surfaces as being satisfactory for application of
subsequent work, and full responsibility for finished results and
assumption of warranty obligations under the Contract.

General Project Requirements

Reroofing for Young Building 01019-7



Protect existing work in a manner to prevent damage including interior
work from damage by vandals or the elements. Provide temporary
protection. Use curtains, barricades, or other appropriate methods. Take
positive measures to prevent breakage of glass and damage to plastic,
aluminum and other finishes.

Repairs and Replacements: In event of damage, promptly make
replacements and repairs to the approval of the Architect and/or HHSC
Representative and at no additional cost to the Hospital. Additional time
required to secure replacements and to make repairs will not be
considered to justify an extension in the Contract Time or completion.

3.06 BARRICADE

A

Erect temporary construction barricade(s) to prevent unauthorized
persons from entering the project area and to the extent required by the
Architect and/or HHSC Representative.

Maintain temporary construction barricade(s) throughout the duration of
the Work. During the course of the project, the Architect and/or HHSC
Representative may require additional barricades be provided for the
safety of the public. Contractor shall erect the additional barricade(s) at
its own expense.

3.07 INSTALLATION

A

Materials, items, fixtures required by the various Divisions and Sections of
the Specifications shall be installed in accordance with Contract
Documents, by workers specially trained and skilled in performance of the
particular type of work, to meet guarantee and regulatory agency
requirements. Should the drawings or specifications be void of
installation requirements, install the materials, items, fixtures in
accordance with the manufacturer’s current specifications,
recommendations, instructions and directions, and/or best construction
industry standards.

3.08 CUTTING AND PATCHING

A

B.

Leahi Hospital

General Contractor shall oversee cutting and patching of concrete,
masonry, structural members and other materials where indicated on
drawings and as job conditions require. Unless noted elsewhere in the
Drawings and Specifications, no cutting or patching of existing or new
structural members will be permitted without previously notifying the
HHSC Technical Representative.

Patching materials and workmanship shall be of equal quality to that

indicated on the drawings, specified for new work, and/or to match the
construction of item to be patched.
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3.09 CLEAN-UP

A. Rubbish and debris resulting from work of the various Divisions and
Sections of the specifications shall be collected and disposed of by the
Contractor at legal disposal areas away from the project site. Clean up
and remove from premises all debris accumulated from operations from
time to time and as directed by the Architect and/or HHSC
Representative. Permission to provide on-site trash containers shall be
granted by the Hospital and shall be placed where directed by the
Architect and/or HHSC Representative.

END OF SECTION
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.01 WORK COVERED BY CONTRACT DOCUMENTS

A

Project Identification: The work shall generally consist of removal of
roofing and sheet metal work, reroofing, sheet metal work, painting and
miscellaneous work as indicated on the drawings and specified herein.

1. Project Location: Leahi Hospital, 3675 Kilauea Avenue., Honolulu,
Hawaii.

Perform operations and furnish equipment, tools, materials, related items
and labor necessary to execute, complete and deliver the Work as
required by the Contract Documents.

The Division and Sections into which these specifications are divided
shall not be considered an accurate or complete segregation of work by
trades. This also applies to work specified within each section

Contractor shall not alter the Drawings and Specification. If an error or
discrepancy is found, notify the Architect.

Specifying of interface and coordination in the various specification
sections is provided for information and convenience only. These
requirements in the various sections shall complement the requirements
of this Section.

1.02 SPECIFICATION FORMATS AND CONVENTIONS

A.

Leahi Hospital

Specification Content: The Specifications use certain conventions for the
style of language and the intended meaning of certain terms, words, and
phrases when used in particular situations. These conventions are as
follows:

1. Abbreviated Language: Language used in the Specifications and
other Contract Documents is abbreviated and include incomplete
sentences. Omission of words or phrases such as “the Contractor
shall”, “as shown on the drawings”, “a”, “an”, and “the” are
intentional. Omitted words and phrases shall be provided by
inference to form complete sentences. Words and meanings shall
be interpreted as appropriate. Words implied, but not stated, shall
be inferred, as the sense requires. Singular words shall be
interpreted as plural, and plural words shall be interpreted as
singular where applicable as the context of the Contract
Documents indicates. Where devices, or items, or parts thereof
are referred to in the singular, it is intended that such reference
shall apply to as many such devices, items or parts as are
required to properly complete the Work.

Summary
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2. Imperative mood and streamlined language are generally used in
the Specifications. Requirements expressed in the imperative
mood are to be performed by Contractor. Occasionally, the
indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by
Contractor or by others when so noted.

a. The words “shall,” “shall be,” or “shall comply with,”
depending on the context, are implied where a colon (:) is
used within a sentence or phrase.

3. Abbreviations and Acronyms for Industry Organizations: Where
abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the
entities indicated in Gale Research’s “Encyclopedia of
Associations” or in Columbia Books’ “National Trade &
Professional Associations of the U.S.”

B. Definitions

1. Directed: Terms such as “directed,” “requested,” “authorized,”
“selected,” “approved,” “required,” and “permitted” mean directed
by Contracting Officer, requested by Contracting Officer, and
similar phrases.

2. Indicated: The term “indicated” refers to graphic representations,
notes, or schedules on drawings or to other paragraphs or
schedules in specifications and similar requirements in the
Contract Documents. Terms such as “shown,” “noted,”
“scheduled,” and “specified” are used to help the user locate the
reference.

3. Furnish: The term “furnish” means to supply and deliver to project
site, ready for unloading, unpacking, assembly, installation, and
similar operations.

4. Install: The term “install” describes operations at project site
including unloading, temporarily storing, unpacking, assembling,
erecting, placing, anchoring, applying, working to dimension,
finishing, curing, protecting, cleaning, and similar operations.

5. Provide: The terms “provide” or “provides” means to furnish and
install, complete and ready for the intended use.

6. Installer: An installer is the contractor or another entity engaged
by contractor as an employee, subcontractor, or sub-
subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

Leahi Hospital Summary
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C.

7.

Submit: Terms such as “submit,” “furnish,” “provide,” and
“prepare” and similar phrases in the context of a submittal, means
to submit to the Contracting Officer.

Industry Standards

1.

Applicability of Standards: Unless the Contract Documents
include more stringent requirements, applicable construction
industry standards have the same force and effect as if bound or
copied directly into the Contract Documents to the extent
referenced. Such standards are made a part of the Contract
Documents by reference.

Publication Dates: Comply with standards in effect as of date of
the Contract Documents, unless otherwise indicated.

Conflicting Requirements: If compliance with two or more
standards is specified and the standards establish different or
conflicting requirements for minimum quantities or quality levels,
comply with the most stringent requirement. Refer uncertainties
and requirements that are different, but apparently equal, to
Contracting Officer for a decision before proceeding.

1.04 WORK SEQUENCE

A

The Work will be conducted in a single construction phase.

1.05 USE OF PREMISES AND WORK RESTRICTIONS

A

Leahi Hospital

General: Contractor shall have full use of construction zone for

construction operations, including restricted use of project site, during
construction period. Contractor’s use of premises is limited only by
State’s right to perform work or to retain other contractors on portions of
the project site.

Contractor’s use of premises is restricted as follows:

1.

Construction Times and Schedule:

a. The Contractor shall coordinate the work schedule with the
Architect and/or HHSC Representative. An advanced
notice of 15 calendar days shall be provided prior to the
start of work. Work can be scheduled for weekdays (8:00
AM to 4:30 PM) with advanced notice by the Contractor.

b. The normal operational hours are 8:00 AM to 4:30 PM,
Monday through Friday.

C. Unless restricted elsewhere in these specifications, the

Contractor may not perform work outside of normal daily
operation hours. Weekend or holiday work may be

Summary
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permitted with the approval of the Architect and/or HHSC
Representative. Any weekend or holiday work shall require
a 15 calendar day advanced notice.

Work performed during normal operating hours shall not
impede public traffic or office personnel. An alternate route
around the work areas may be required.

2. Site Access and Parking:

a.

Arrange all on-site parking and access with the Architect
and/or HHSC Representative.

Permanent use of the loading area is prohibited.

Subiject to availability, the Architect and/or HHSC
Representative will designate other on-site areas that may
be used by the Contractor other than assigned stalls.
Restore any property damaged by construction activities at
the completion of the project.

3. Sanitation and Utilities:

a.

Contractor may use designated restrooms, however, shall
maintain the facilities in clean condition at all times.
Coordinate with the Architect and/or HHSC
Representative.

Arrange all temporary electricity and water service with the
Architect and/or HHSC Representative. There will be no
charges for reasonable electricity and water service.

Should interruption of any utility services be required,
outages shall be coordinated with the Architect and/or
HHSC Representative. A minimum five (5) working days
notice shall be provided. Contractor is forewarned that the
Architect and/or HHSC Representative may require
outages to be done at specific times to minimize
disruptions to the facility operations.

4. Other Conditions:

a.

Leahi Hospital
Reroofing for Young Building

Noise and other disrupting activities normally resulting from
construction operations are detrimental to the conduct of
normal activities in adjacent locations surrounding the
project area. Accordingly, exercise every precaution to
keep noise levels to a minimum. Internal combustion
engines and compressors shall be equipped with mufflers
to reduce noise to a minimum.
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b. Use or application of materials with offensive odors should
be avoided and may be restricted from use on this project.

1.06 WORK UNDER OTHER CONTRACTS

A. Separate Contract: The HHSC may execute a separate contract for
certain construction at the facility that was not known at the time Offers
were submitted.

B. Cooperate fully with separate contractors so work on those contracts may
be carried out smoothly, without interfering with or delaying work under
this Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END SECTION
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SECTION 01140 — WORK RESTRICTIONS

PART 1 — GENERAL

1.01 SUMMARY

A. This section includes work restrictions on the Contractor’s operations, and
construction as required to maintain the facility’s operation during the
construction period.

B. CONSTRUCTION PROVISIONS

1.

Rules and Regulations: Consult with the Architect and HHSC
Representative at the pre-construction conference and become
familiar with the rules and regulations of the facility.

Contractor’s Operations: Confine all construction operations to
the immediate vicinity of the construction activity. Store building
materials, equipment, tools and incidentals in an enclosed area as
directed by the Architect or HHSC Representative. Take
precautions and prevent access to power equipment, tools, etc.,
by other than authorized construction personnel. Perform
operations to insure the safety of the occupants of the buildings at
all times.

Perform operations to minimize inconvenience or disturbance
upon the personnel and residents.

Protection of occupants: Special consideration must be made by
the Contractor at all times to safely protect the occupants and
facility personnel from any and all injuries that may be caused as
a result of the work performed under this contract.

Caution: The Contractor shall caution his personnel on the job
that any association with the occupants be avoided as much as
possible, that when spoken to by occupants, normal courtesy shall
be maintained at all times.

None of the foregoing regulations shall be construed as a
restriction on the legal prosecution of the work.

1.02 SEQUENCING OF WORK

A. The Contractor shall schedule his work in general consideration for the
on-going operation of the hospital. All work shall be coordinated with the
HHSC Representative and/or Architect.

B. Stoppage of work for the duration of CMS and State Survey audits shall
not incur additional costs to the HHSC.

Leahi Hospital
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C. All work shall be coordinated and scheduled with the hospital and/or
HHSC Representative. In general, the Contractor will be restricted to work
areas as coordinated with the HHSC Representative.

END OF SECTION

Leahi Hospital Work Restrictions
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SECTION 013

00 - SUBMITTALS

PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

Where
review.

indicated in these specifications, provide submittals to the Architect for

1.02 PROCEDURES

A

Unless otherwise specified, deliver submittals to the Architect with copy of
transmittal to the Contracts Manager.

Transmit all items using form which identifies Project, Contractor,
Subcontractor, and major supplier. Identify pertinent drawing sheet, detail
number, and specification section number, as appropriate. Identify
deviations from Contract Documents. Provide space for the Architect or
his Consultant’s review stamp.

Upon completion of review by the Architect, the Architect will return
submittals to the Contractor with copy to the Contracts Manager and
HHSC Representative.

1.03 SCHEDULE OF WORK

A

Coordinate Schedule with Work Sequence specified in Section 01014.

1.04 SHOP DRAWINGS AND SAMPLE SUBMITTALS

A

Leahi Hospital

All submittals shall be made in accordance with the following unless
otherwise specified. Minimum sheet size is 8-1/2" x 11". Maximum
sheet size is same size as the Contract Drawings. Drawings shall be
presented in a clear and thorough manner. Details shall be identified by
reference to sheet, schedule, and detail shown on Contract Drawings.

Mark each copy to identify applicable products, and other data.
Supplement manufacturer's standard data to provide information unique
to the work. Include manufacturer's installation instructions when
required by the specification.

1. The Contractor shall review, stamp with his approval and submit
with reasonable promptness and in orderly sequence so as to
cause no delay in work of any other Subcontractor, all shop
drawings, and product data required by these specifications.

2. Properly identify shop drawings and samples as specified. At the
time of submission, the Contractor shall inform the HHSC
Technical Representative in writing of any deviation in the shop
drawings or submittals from requirements of the Contract
Documents.

Submittals
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By approving and submitting the shop drawings and submittals the
Contractor thereby represents that he has determined and verified
all field measurements, field criteria, materials, catalog numbers
and similar data, or will do so, and that he has checked and
coordinated each shop drawing and sample with the requirements
of these specifications.

Six (6) copies of the Shop Drawings and submittals shall be
submitted for review. Upon review, the Architect will retain three
(3) copies and return the balance to the Contractor.

The Architect will review the shop drawings and submittals with
reasonable promptness so as to cause no delay but only for
conformance with the design concept of the Project and with the
information given in the Contract Documents. The Architect’s
review of a separate item shall not indicate approval of an
assembly in which the item functions.

The Contractor shall make any corrections required by the
Architect and shall resubmit the required number of corrected
copies of shop drawings or submittals for review. The Contractor
shall direct specific attention in writing or on resubmitted shop
drawings to revisions other than the corrections requested by the
Architect on previous submissions.

The Architect’s review of shop drawings or submittals shall not
relieve the Contractor of responsibilities for any deviation from the
requirements of the Contract Documents unless the Contractor
has informed the Hospital in writing of such deviation, at time of
submission, and the HHSC Representative has given written
approval to the specific deviation; nor shall the Architect’s review
relieve the Contractor from responsibility for errors or omissions in
the shop drawings or samples.

No portion of the work requiring a shop drawing or sample
submission shall be commenced until the submission has been
reviewed by the Architect. All such portions of the work shall be in
accordance with reviewed shop drawings and samples.

Samples: Submit full range of manufacturer’s standard textures, colors,
and patterns for the Hospital’s selection. Submit samples as specified in
the respective Specification sections and as noted above. Samples shall
illustrate functional characteristics of the Product, with integral parts and
attachment devices. Coordinate submittal of different categories for
interfacing work. Include identification on each sample, giving full
information.

1.05 BIDDER'S SPECIAL RESPONSIBILITY FOR COORDINATING

CONTRACTURAL WORK AND SUBMITTALS:

Leahi Hospital

Submittals
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The General Contractor shall be responsible for the coordination of all
contractual work and submittals.

The General Contractor shall have a rubber stamp made up in the
following format:

Contractor's Name

PROJECT:

PROJECT NO.:

THIS SUBMITTAL HAS BEEN CHECKED BY THIS
GENERAL CONTRACTOR. IT IS CERTIFIED CORRECT,
COMPLETE, AND IN COMPLIANCE WITH CONTRACT
DRAWINGS AND SPECIFICATIONS. ALL AFFECTED
CONTRACTORS AND SUPPLIERS ARE AWARE OF, AND
WILL INTEGRATE THIS SUBMITTAL INTO THEIR OWN
WORK.

DATE RECEIVED
SPECIFICATION SECTION #
SPECIFICATION PARAGRAPH #
DRAWING

SUBCONTRACTOR

SUPPLIER

MANUFACTURER

CERTIFIED BY:

This stamp, “filled-in", should appear on the title sheet of each shop
drawing, on a cover sheet of submittals in an 8-1/2” x 11” format, or on
one face of a cardstock tag (min. 3” x 6”) tied to each sample. The tag on
the samples should state what the sample is, so that if the tag is
accidentally separated from the sample, they can be matched up again.
The back of this tag will be used by the Architect for his receipt, review,
and log stamp and for any comments that relate to the sample.

All submittals for material and shop drawings listed in the contract
documents, shall be required and shall be first reviewed and certified by
the General Contractor, then reviewed and approved by the Architect,
prior to any ordering of materials and equipment. Submittals that have
not been reviewed by the General Contractor shall be returned for review.

1.06 MANUFACTURER'S CERTIFICATES

Submit certificates, warranties, operating and maintenance instructions in
accordance with requirements of each specification section. Submit in triplicate.

1.07 MSDS

Leahi Hospital
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MSDS shall be submitted prior to the pre-construction meeting. The Contractor
shall submit MSDS log and reference each MSDS to its specification Section

number and product system.

PART 2 — PRODUCTS

(Not used.)

PART 3 — EXECUTION

(Not used.)

END OF SECTION

Leahi Hospital
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SECTION 01577 - POLLUTION CONTROL

PART 1 - GENERAL

1.01  SUMMARY

A

Includes site and environmental control requirements.

1.02 TRASH, REFUSE DISPOSAL

A

B.

1.03 DUST

Leahi Hospital

Burning of debris and/or waste materials on the project site is prohibited.

Do not bury debris and/or waste material on the project site, unless
specifically allowed elsewhere in these specifications as backfill material.

Haul unusable debris and waste material to an appropriate off-site dump
area. During loading operations, water down or provide other measures
to prevent dust or other airborne contaminants.

Vacuum, wet mop, or damp sweep when cleaning rubbish and fines
which can become airborne from floors or other paved areas. Do not dry
sweep.

Use enclosed chutes and/or containers to conveying debris from above
the ground floor level.

Clean-up shall include the collection of all waste paper and wrapping
materials, cans, bottles, construction waste materials and other
objectionable materials, and removal as required. Frequency of clean-up
shall coincide with rubbish producing events. The Contractor shall be
responsible for all clean-up cost.

Prevent dust from becoming airborne at all times including non-working
hours, weekends and holidays in conformance with the State Department
of Health, Administrative Rules, Title 11, Chapter 60 - Air Pollution
Control.

Contractor is responsible for and shall determine the method of dust
control. Subject to the Contractor’s choice, the use of water or
“‘environmentally friendly chemicals” may be used over surfaces which
create airborne dust.

Construct or erect dust control barriers as required to retain dust within
the project site area.

Contractor is responsible for all damage claims resulting from failure to

control airborne dust during all times that the site is under the
Contractor's control.

Pollution Control
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1.04 NOISE

Keep noise within acceptable levels at all times in conformance with the
State Department of Health, Administrative Rules, Title 11, Chapter 46 -
Community Noise Control. Contractor shall obtain and pay for the
Community Noise Permit from the State Department of Health when the
construction equipment or other devices emit noise at levels exceeding
the allowable limits.

To reduce loud disruptive noise levels, ensure mufflers and other devises
are provided on equipment, internal combustion engines and
compressors. Maintain equipment to reduce noise to acceptable levels.

Starting-up of construction equipment meeting allowable noise limits shall
not be done prior to 8:00 a.m. without prior approval of the HHSC
Representative. Equipment exceeding allowable noise levels shall not be
started-up prior to 8:00 a.m.

1.05 EROSION

A

During interim grading operations, the grade shall be maintained so as to
preclude any damage to adjoining property from water and eroding soil.

Install temporary berms, cut-off ditches and other provisions as required
construction methods and operations. Should there be a question if the
temporary measures are insufficient to prevent erosion, the HHSC
Representative shall make the final determination.

Construct and maintain drainage outlets and silting basins as required to
minimize erosion and pollution of waterways during construction.

1.06 OTHERS

A

Leahi Hospital

Wherever trucks and/or vehicles leave the site and enter surrounding
paved streets, Contractor shall prevent any material from being carried
onto the pavement. Waste water shall not be discharged into existing
streams, waterways, or drainage systems such as gutters and catch
basins unless treated to comply with the State Department of Health
water pollution regulations. The Contractor shall construct a vehicle
wash-down area, within the project site, to remove all mud, gravel, etc.,
before leaving the site.

Trucks hauling debris shall be covered as required by PUC Regulation.
Trucks hauling fine materials shall be covered.

No dumping of waste concrete will be permitted at the job-site.
Except for rinsing of the hopper and delivery chute, and for wheel

washing where required, concrete trucks shall not be cleaned on the
job-site.

Pollution Control
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E. Except in an emergency, such as a mechanical breakdown, all vehicle
fueling and maintenance shall be done in a designated area. A
temporary berm shall be constructed around the area when runoff can
cause a problem.

F. If allowed in this Contract, spray painting shall be done by the “airless
spray” process only. All other types of spray painting shall not be
permitted.

1.07 SUSPENSION OF WORK

A. Violations of any of the above requirements or any other pollution control
requirements which may be specified in the Specifications shall be cause
for suspension of the work creating such violation.

B. Reference the General Conditions Construction, dated 3/17/06 for the
suspension procedures.

C. The Architect and/or HHSC Representative may also suspend any
operations which creates a pollution problems even if the problem does
not violate the provisions of this Section. In this instance, the work is
considered a Change and subject to the provisions of the contract.

PART 2 - PRODUCTS (Not used)

PART 3 - EXECUTION (Not used)

END OF SECTION

Leahi Hospital Pollution Control
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DIVISION 2 - SITE WORK

SECTION 02055 - SELECTIVE DEMOLITION AND REMOVAL

PART | - GENERAL

1.01

1.02

GENERAL REQUIREMENTS: Furnish all labor, materials, tools and equipment

necessary to complete all removal work and surface preparation work as
specified herein.

SPECIAL REQUIREMENTS:

A

The Contractor shall visit the site, examine the areas and note all existing
conditions and extent of work involved for the complete removal and
surface preparation work required.

The Contractor shall comply with pollution control regulations and safety
code. See POLLUTION CONTROL Section 01577 also.

PART 2 - PRODUCTS

2.01

MATERIALS:

A

Damaged surfaces or items shall be patched by the Contractor with
materials which are equal or better in quality.

PART 3 - EXECUTION

3.01

3.02

3.03

Leahi Hospital

GENERAL

A

All work shall be executed in an orderly and careful manner with due
consideration for the remaining parts of the building.

B. Existing utility lines, etc, on/or in the building shall be protected from
damage. Removal of same where required to facilitate renovation work
shall be permitted, however, same shall be reinstalled to original location
and condition.

REMOVAL WORK

A. Remove existing equipment, ductwork and chilled water piping etc. as
indicated on the drawings and/or specified herein.

B. All dismantled materials having no salvage value as determined by the

Architect or HHSC Representative shall become the property of the
Contractor and shall be completely removed and hauled away from the
premises. Contractor shall recycle all materials to be disposed off to the
greatest extent possible.

SURFACE PREPARATION WORK

Selective Demolition and Removal
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3.04

3.05

3.06

Leahi Hospital

All surfaces to receive manufactured finishes shall be inspected by the
manufacturer’s representative as approved for installation of new
materials. Should the manufacturer’s representative find discrepancies in
the preparation work, all such discrepancies shall be corrected at no
additional cost to the project.

Contractor shall repair any damages occurring during the progress of the
work.

PATCHWORK: All areas or surfaces damaged as a result of removal work shall
be patched to match existing adjacent surfaces and/or areas to the satisfaction of
the Architect.

TEMPORARY BARRICADES

A

The Contractor shall provide, erect and maintain safety barricades around
the project areas during the execution of work under this contract
including work done by other sections. At the discretion and approval of
the Architect and/or HHSC Representative, alternative means to provide
safety around the project area are acceptable.

Barricades shall be constructed from durable materials to provide
necessary protection and security of the project area.

The barricades shall remain until final acceptance of the project or until
the hazardous condition no longer remains and approval is given by the
Architect and/or HHSC Representative for their removal.

CLEAN-UP

A

From time to time, as directed by the Architect and/or HHSC
Represenative, and at the completion of the removal work, remove from
the site all rubbish, debris, fines, etc., accumulated from this work and
leave the area neat and clean to the satisfaction of the Architect and/or
HHSC Representative.

After the completion of the repair work and before the final acceptance of
the project, the Contractor shall clean all areas of all rubbish, debris,
fines, etc.

END OF SECTION
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SECTION 07560 — ROOFING

PART 1 - GENERAL

1.01

1.02

GENERAL REQUIREMENTS
As specified in Section 01019.
DESCRIPTION OF WORK

Work: Remove existing roofing down to deck and replace with new roofing as
specified herein.

Related work: Sheet metal flashing and trim at perimeter against existing
buildings and around ducts penetrating the new roof. Sheet metal flashing and
trims to match existing.

PART 2 - PRODUCTS

2.01 MATERIALS

The GAF liquid applied specification listed is eligible to obtain a 20-year Liquid
Applied Diamond Pledge NDL Roof Guarantee; provided the system is installed
by a GAF Premium Coating Contractor and all current GAF application
requirements are followed and guarantee procedures are met.

A. Min. '2” Plywood Deck:
1. Remove existing EPDM system.
2. Adhesion test required to ensure substrate and adhesion quality.

B. Tapered EPS Insulatio: Install Tapered EPS Insulation to the structural deck
using OlyBond 500™ Insulation Adhesive, as follows:
1. Field: 0.75” — 1" ribbons 12” o.c. per 4’ X 4’ board
2. Perimeter: 0.75” — 1” ribbons 6” o.c. per 4’ X 4’ board
3. Corners: 0.75” — 1” ribbons 4” o.c. per 4’ X 4’ board

(Non-GAF products are excluded from the Diamond Pledge™ NDL Roof Guarantee)

C. DensDeck® Prime™ Roof Board: Install »2” DensDeck® Prime™ Roof Board
using OlyBond 500™ Insulation Adhesive, as follows:
1. Field: 0.75” — 1” ribbons 12” o.c.
2. Perimeter: 0.75” — 1” ribbons 6” o.c.
3. Corners: 0.75” — 1” ribbons 4” o.c.

Leahi Hospital Roofing
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D. Requirements:
1. Roof must be clean, dry and tight
2. Adhesive test required

3. Apply at 50°F (10°C) and rising with no rain, dew, fog or freezing
temperatures in the forecast for 24 hours.

E. Recommendations:

1. GAF recommends that the surface temperature be at or less than 110°F
(43°C) during application.

2. Using a compatible pre-primed gypsum board can prevent additional coating
from being soaked into the board, and it is preferred.

PART 3 - EXECUTION

3.01 INSTALLATION OVERVIEW HYDROSTOP SYSTEM

A. Step 1): Before applying the HydroStop® PremiumCoat® System, an adhesion
test is required to ensure an adhesion of a minimum of 2.0 PLI. Test patches to
be applied with the system rates listed below.

B. Step 2): Ensure the roof is free of dirt, debris, oil, and other contaminants that
could negatively affect adhesion.

C. Step 3): All seams must be treated with flashing grade and fabric.

D. Step 4): Apply HydroStop® PremiumCoat® Foundation Coat and HydroStop®
PremiumCoat® Fabric at a total rate of 2.5 gallons per square, as follows:

1. Apply HydroStop® PremiumCoat® Foundation Coat at the rate of 1.5 gallons
per square over the prepared substrate.

2. Embed HydroStop® PremiumCoat® Fabric while the first layer of
HydroStop® PremiumCoat® Foundation Coat is still wet.

3. Apply HydroStop® PremiumCoat® Foundation Coat at the rate of 1 gallon
per square to completely encapsulate the fabric, ensuring to remove any
bubbles and wrinkles.

Leahi Hospital Roofing
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Note: Upon completion of installing the Apply HydroStop® PremiumCoat®
Foundation Coat, the HydroStop® PremiumCoat® Fabric should not be
visible.

E. Step 5): Apply the first coat of HydroStop® PremiumCoat® Finish Coat using
an approved sprayer, roller, or brush at the rate of 1.50 gallons per square.
Once the coat is dry, inspect for defects, flaws, or gaps. Correct any
unsatisfactory conditions prior to proceeding,

F. Step 6): Apply the second coat of HydroStop® PremiumCoat® Finish Coat
using an approved sprayer, roller, or brush at the rate of 1.50 gallons per square.
Once the coat is dry, inspect for defects, flaws, or gaps. Correct any
unsatisfactory conditions prior to proceeding,

The above listed roofing system is based on GAF guarantee requirements and is

not intended to modify, negate or alter any requirements specified by the design
professional or others.

END OF SECTION

Leahi Hospital Roofing
Reroofing for Young Building 07560-3



SECTION 07620 — SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

GENERAL CONDITIONS
As specified in Section 01019.
DESCRIPTION OF WORK

The extent of each type of sheet metal work is indicated on the drawings. Types
of work specified in this section include but are not limited to, the following:

1. Metal flashing thru roof

SUBMITTALS

Shop drawings: Submit shop drawings with reference made to detail numbers on
the contract drawings to the Architect for approval. No fabrication will be
permitted before approval is secured.

STORAGE AND CLING

All materials shall be stored in such a manner as to afford adequate protection.
Damaged materials shall not be used and shall be removed from the site.

WARRANTY: The contractor shall provide:
Written warranty that workmanship and materials free from defects for 2 years.
Following types of work shall be adjusted as defective work: Leaking, failure to

stay in place, undue expansion, lifting, deformation, loosening, and separation of
seams.

PART 2 - PRODUCTS

2.01 MATERIALS
A. All other exposed flashing and counterflashing, 20 gage zinc-coated steel, ASTM
A 525, G90 hoc-dip galvanized.
B. Solder shall be 50% virgin lead and 507. Pure block tin, conforming to ASTM B
32.
C. Flux shall be non-corrosive resin type.
Leahi Hospital Sheet Metal Flashing and Trim
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PART 3 - EXECUTION

3.01

3.02

3.03

INSTALLATION AND WORKMANSHIP

Surface to which sheet metal is to be applied shall be even, smooth, sound,
thoroughly clean and dry, and free from defects that might affect the application.
Report any unsatisfactory surfaces to the Architect. In the absence of such a
report, the Contractor shall be held responsible for the finished product.

All accessories or other items essential for the completeness of the sheet metal
installation, though not specifically indicated on the drawings or specified, shall
be provided. All such items unless otherwise indicated on the drawings or
specified, shall be of the same kind of materials as the item to be applied. Nails,
screws and bolts shall be of the type best suited for the purpose intended and
shall be of a composition that is compatible with the metal to which it will contact.

Except as otherwise indicated on the drawings or specified, the workmanship of
sheet metal work, method of forming joints, anchoring, cleating, provisions for
expansion, etc., shall conform to the standards, details and recommendations of
the Sheet Metal and Air Conditioning Contractors National Association’s
“Architectural Sheet Metal Manual”, and shall be subject to the approval of the
Architect.

All sheet metal work shall be watertight and wind-tight in compliance with the
purpose intended for the items indicated on the drawings or specified herein.

Lead flashing for all pipes passing through the roof shall extend 12” beyond the
pipe in all directions and shall be carried to the top of pipe with at least 1” return
inside of pipe.

Protection from Contact with Dissimilar Materials: Sheet metal surfaces in
contact with dissimilar metal shall be painted with heavy-bodied bituminous paint,
or shall be separated by means of moisture-proof building felts.

PROTECTION

Protect all sheet metal work until final acceptance of the building.

CLEAN-UP

At completion of the work, clean up and remove all rubbish and debris from the
premises which resulted from this work.

END OF SECTION
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SECTION 07920 — SEALANTS AND CAULKING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS
The revised general provisions and special provisions preceding these
specifications shall govern this section of the work.

1.02 DESCRIPTION OF WORK
Completely close with sealant all joints indicated, specified to be sealed or as
required by field conditions to provide a watertight condition.

1.03 SUBMITTALS

A. Manufacturer’s Data: Submit copies of manufacturer's product data and
specifications for type of sealant required, to the Architect for approval.

B. Color Samples: Three (3) sets of color finish samples of sealants.

1.04 JOB CONDITIONS

A. Examine joint surfaces and backing, and their anchorage to the structure, and
conditions under which joint sealer work is to be performed, and notify Contractor
in writing of conditions detrimental to proper completion of the work and
performance or sealers. Do not proceed with joint sealer work until
unsatisfactory conditions have been corrected in a manner acceptable to
Installer.

B. Weather Conditions: Do not proceed with installation of sealants under
adverse weather conditions. Proceed with the work only when forecasted
weather conditions are favorable for proper cure and development of high early
bond strength.

1.05 PRODUCT HANDLING
Delivery: Deliver caulking compounds and sealants to the jobsite in sealed
containers labeled to show the designated name, formula, or specification
number, lot number, color, date of manufacture, shelf life, curing time,
manufacturer’s directions, and name of manufacturer.

1.06 GAURANTEE

A. Sealant Guarantee: Submit two (2) executed copies of a written guarantee

signed and countersigned by the installer and Contractor, guaranteeing the
sealant materials and workmanship for a period of two (2) years, against
leakage, hardening, cracking, crumbling, melting, shrinkage, running, or staining
of adjacent surfaces.

Leahi Hospital Sealants and Caulking
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PART 2 - PRODUCTS

2.01

G.

MATERIALS

Sealant Backer Rod: Compressible rod stock of polyethylene foam,
polyethylene-jacketed polyurethane foam, butyl rubber foam, neoprene foam or
other flexible, permanent, durable, non-absorptive materials as recommended for
compatibility with sealant by the sealant manufacturer to control the joint depth
for sealant placement, to break bond of sealant at bottom of joint, to form
optimum shape of sealant bead on backside, and to provide a highly
compressible backer which will minimize the possibility of sealant extrusion when
joint is compressed.

Bond-Preventive Materials: One of the following as best suited for the
application.

1. Polyethylene tape, pressure-sensitive adhesive. The adhesive is required
only to hold tape to the construction materials.

2. Aluminum foil: Military specification MIL-A-148E
3. Wax Paper: Fed. Spec. UU-P-270F

Masking Tape: Fed. Spec. UU-T-100D

Rope Yarn: Fed. Spec. HH-P-117, Type |

Primer for sealants: Nonstaining, as recommended by the sealant
manufacturer.

Exterior Sealant: One-component polysulfide or polyurethane base sealant,
conforming to Fed. Spec. TI-S-230C, Type | or Type Il as applicable. Tremco,
“Lasto-Meric”, Pecora “Synthacalk”, Sonneborn “Sonoloastic”, “Sika-Flex 1A”,
Woodmont “Chem-Caulk” 100, or an approved equal. Color shall be as selected
by Architect.

Interior Sealant: SIKAFLEX 420, acrylic latex by DAP or approved equal.

PART 3 - EXECUTION

3.01 SURFACE PREPARATION
A. Bond-Preventative materials for Sealants: Install on the bottom of the joint
cavity and ocher surfaces indicated to prevent the sealant from adhering.
Carefully apply so as to avoid contamination adjoining surfaces or breaking bond
with surface other than those required.
Leahi Hospital Sealants and Caulking
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3.02

3.03

APPLICATION

Sealants: Depth of sealant in joint shall not exceed width, up to %" thickness.
Apply in strict accordance with sealant manufacturer’s instructions, including joint
usage.

1.

Primer: Use on concrete, masonry units, wood, and other porous surfaces in
accordance with instructions furnished with the sealant. Apply only on
surfaces to which the sealant must bond to provide a good weatherproofed
seal.

Paper masking tape: Place on the finish surface on one or both sides of a
joint cavity to protect adjacent finish surfaces from compound smears.
Remove masking tape within 10 minutes after joint has been filled and tooled.

Joints: Fill solidly and smoothly, without sags, wrinkles, or thin edges. Tool
slightly concave after sealant is installed. When tooling white or light-color
sealant, use dry or water-wet tool. Remove excess material.

CLEANING

Clean surfaces adjoining the caulked and sealed joints of smears or other soiling,
resulting from the caulking and sealing application.

END OF SECTION
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SECTION 09900 - PAINTING
PART 1 - GENERAL
1.01 GENERAL CONDITIONS
As specified in Section 01019.
1.02 DESCRIPTION OF WORK
A. Complete all preparation, painting, staining and finishing throughout.

B. Related work: Shop primed and factory prefinished items covered under
pertinent Sections.

C. Surfaces Not to be Painted: No painting is required on aluminum, stainless
steel, concrete slabs, factory finished items, plastics and glass. No painting of
concealed plumbing and electrical conduits will be required.

1.03 SUBMITTALS
A. Paint scheduled of materials and treatment.

B. Colors and Samples
1. Architect will furnish complete Color schedule using Spectra-Tone system,
Glidden, or equal.

2. Prepare preliminary color samples approximately 24” x 24” for each color and
type of paint specified on surfaces to receive them.

3. After acceptance of color samples, paint test areas of approximately 10 sq. ft.
on surfaces and in areas to receive each color selected.

4. Secure final approval of color before proceeding.
5. Resubmit if not approved.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Manufacturer

1. Treatment schedule is based on specific products of SpectraTone, unless
otherwise noted.

2. Schedule is intended as guide to designate desired quality and standard of
materials.

3. Fungus and Algae Control: A standard commercial mildewcide shall be
added to all paints and finishes during the manufacturing process for the
particular paint. The fungicide shall be incorporated into the paint in a
quantity so that the paint meets the fungus resistance test specified in Fed.

Leahi Hospital Painting
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Spec. TT-P-19 or Fed. Spec. TT-P-29, for exterior and interior paints
respectively.

4. Equal products of Sinclair, Ameritone, Decratrend, Sherwin Williams, Old
Colony, Dupont, Valspar, Cabots, Fuller, Devoe, Dutch Boy, Glidden,
Pittsburgh, Cuprinal and Olympic may be used subject to approval of
schedule of materials and treatment as required in submittal paragraph.

PART 3 - EXECUTION

3.01 PREPARATION
A. Protect equipment, structure, finish hardware and completed work with suitable
covering.
B. Verify that all surfaces are properly prepared, dry and clean before starting work.
C. Proceeding with this work will indicate acceptance of surface as being suitable.
D. Finish Woodwork: Fill joints, cracks, nail holes, similar defects, with plastic
wood or putty as best suited for condition and color tinted to match natural finish.
Sand smooth.
E. Ferrous Metal: Remove grease, oil, rust, scale and dirt.
F. Fine sand between succeeding coats of all enamel and wherever scheduled.
G. Remove cover plates, light fixtures and other similar items in contact with
surfaces to receive paint.
3.02 APPLICATION
A. Performed by skilled craftsmen, spread evenly without sags or runs.
B. Doors: Finish all edges, including tops and bottoms. Fill edges of exposed
plywood doors and panels.
C. Unpainted Apparatus and Equipment and Their Supports: One coat rust
inhibiting primer and two coats semi-gloss enamel.
D. Factory Primed Material (Metal): Two coats semi-gloss enamel.
E. Exposed Conduits, Piping, Fittings, Boxes: One coat galvanized iron
primer and two coats of finish to match adjacent surface.
F. Exterior Painting
1. Apply first coat within 5 days after siding is installed.
Leahi Hospital Painting
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2. Apply second coat within 5 days after simulated acoustical spray and
texturing has been completed.

3. Trim the exterior within 5 days after the second coat.

4. Touch-up the exterior after grading and sidewalks are complete; at least 3
days before turnover.

G. Seal all edges of Simpson Weather Beater doors in strict accordance with the
manufacturer’s written instructions.
3.03 TREATMENT SCHEDULE:
A. EXTERIOR

Ferrous Metals: 1 coat metal primer over shop coat
1 coat trim enamel

Galvanized Metals: 1 coat galv. Primer over shop coat
1 coat trim enamel
3.04 CLEANING
A. Do not allow accumulation of empty containers and other excess items.

B. Remove spills and splashes from adjacent surfaces, wash surfaces to original
undamaged condition.

C. Reinstall all items removed for painting.

END OF SECTION

Leahi Hospital Painting
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98-829 Leiali'i Street
Aiea, Hawaii 96701
Tel: 808-741-1577
Email: cmiyamur@hawaii.rr.com

LICENSED Qp
PROFESSIONAL |\ %
ARCHITECT

No. 6268

THIS WORK WAS PREPARED BY ME OR UNDER
MY SUPERVISION. CONSTRUCTION OF THIS
PROJECT WILL BE UNDER MY OBSERVATION.

PROJECT/CODE INFORMATION

PROJECT TITLE:
PROJECT ADDRESS:

LEAHI HOSPITAL — REROOFING
3675 KILAUEA AVENUE

TAX MAP KEY: 53— 2 — 031 : 0N
FLOOD ZONE: FIRM ZONE X
HEIGHT LIMIT: 29 FEET

HISTORIC SITE REGISTER: NONE

LOT RESTRICTIONS: NONE
SMA/SHORELINE: NOT IN SMA

SPECIAL DISTRICT: DIAMOND HEAD (SPECIAL DISTRICT)
STATE LAND USE: URBAN DISTRICT

STREET SETBACK: NONE

ZONING (LUO): R—5 RESIDENTIAL DISTRICT

GENERAL NOTES:

1. VERIFY ALL DIMENSIONS AND ACTUAL CONDITIONS ON SITE PRIOR TO THE SUBMITTAL OF ANY
BIDS, OR INITIATION OF ANY WORK. IMMEDIATELY NOTIFY THE CONTRACTING OFFICER OF ANY
DISCREPANCIES INCLUDING CLEARANCES, DIMENSIONS, AND ELEVATIONS PRIOR TO ANY ADDITIONAL
WORK.

2. CAUTION SHALL BE EXERCISED SO THAT NO EXISTING AREAS TO REMAIN SHALL BE DAMAGED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY/ALL CORRECTIVE WORK REQUIRED TO RESTORE
DAMAGE TO THE SITE, LANDSCAPING OR STRUCTURE TO THE ORIGINAL CONDITION.

3. ALL USABLE DEBRIS AND WASTE SHALL BE HAULED AWAY TO AN APPROPRIATE OFF-SITE DUMP
AREA. DURING LOADING OPERATIONS, DEBRIS AND WASTE MATERIALS SHALL BE WATERED DOWN
TO ALLAY DUST.

4, ALL ITEMS OF WORK SHOWN ARE NEW UNLESS NOTED AS EXISTING.

5. ALL DIMENSIONS ARE ROUNDED UP TO THE NEAREST INCH FOR SIMPLICITY AND CONSISTENCY.
THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS PRIOR TO COMMENCING WITH WORK.
DISCREPANCIES SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF ARCHITECT IN WRITING.
UNLESS OTHERWISE INDICATED, DIMENSIONS ARE FACE OF FINISH.

6. OBVIOUS CONDITIONS WHICH EXIST ON THE SITE OR WORK THAT IS NECESSARY TO INSTALL
PART OF THE WORK OF OTHER TRADES, ASSEMBLIES, ETC. SHALL BE ACCEPTED AS PART OF THE

WORK EVEN THOUGH THEY MAY NOT BE CLEARLY INDICATED ON THE DRAWINGS AND/OR DESCRIBED
HEREIN, OR MAY VARY THEREFROM.

7. THIS PROJECT SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE
UNIFORM BUILDING CODE, THE UNIFORM PLUMBING CODE, THE NATIONAL ELECTRICAL CODE, THE
NATIONAL FIRE PROTECTION ASSOCIATION LIFE SAFETY CODE, AND AMERICANS WITH DISABILITIES ACT
ARCHITECTURAL GUIDELINES.

8. INSTALL SEALANT AT ALL WEATHER JOINTS, WHETHER SHOWN OR NOT ON THE DRAWINGS.
PROVIDE A WATERTIGHT INSTALLATION AND PROVIDE FINISHED SURFACES.

9. THE CONTRACTOR MUST SUPPLY ALL REQUIRED SUBMITTALS TO THE ARCHITECT FOR REVIEW
AND APPROVAL PRIOR TO THE START OF WORK ON THE SITE.

10. THE CONTRACTOR AND SUBCONTRACTORS AND SUPPLIERS MUST COMPLETE THE WORK HEREIN
WITHIN THE TIME FRAME SPECIFIED BY THE CONTRACT. IT IS VERY IMPORTANT THAT THE WORK IS
DONE EFFICIENTLY AND BE OR THE HIGHEST QUALITY.

DEMOLITION NOTES

THE CONTRACTOR SHALL EXECUTE THE WORK IN CONFORMANCE WITH ALL APPLICABLE LOCAL,
STATE AND FEDERAL CODES AND ORDINANCES.

2. THE CONTRACTOR SHALL EXAMINE THE PROJECT SITE AND VERIFY EXISTING CONDITIONS PRIOR
TO COMMENCING WITH WORK.

3. THE CONTRACTOR SHALL REVIEW AND EXAMINE THE CONTRACT DOCUMENTS. IF ANY CONFLICTS
OR DISCREPANCIES ARE IDENTIFIED, THE CONTRACTOR SHALL SUBMIT A WRITTEN REQUEST FOR
CLARIFICATION TO THE OWNER PRIOR TO COMMENCING WITH THE WORK.

4. THE CONTRACTOR SHALL NOT ALLOW DEBRIS AND RUBBISH TO ACCUMULATE ON THE JOB SITE.
REMOVE, TRANSPORT AND DISPOSE OF DEBRIS AND RUBBISH AT THE END OF EACH DAY IN AL
LAWFUL MANNER. USE TRASH CONTAINERS WITHIN THE WORK AREA.

5. THE CONTRACTOR SHALL SERVE PROPER NOTICE AND CONSULT WITH THE OWNER REGARDING ANY
TEMPORARY DISCONNECTIONS OF ELECTRICAL, TELEPHONE, OR OTHER UTILITY LINES. WHERE
TEMPORARY DISCONNECTION IS REQUIRED, ALL SUCH LINES SHALL BE PROPERLY DISCONNECTED,
TERMINATED OR RELOCATED BEFORE COMMENCING WITH THE WORK.

6. THE CONTRACTOR SHALL PROPERLY PROTECT FROM WEAR & DAMAGE ALL EXISTING UTILITIES,
PROPERTY AND EXISTING WORK THAT ARE SCHEDULED "TO REMAIN".

7. THE METHOD OF DUST CONTROL AND ALL COSTS INCURRED THEREFORE ARE THE RESPONSIBILITY
OF THE CONTRACTOR. THE CONTRACTOR IS RESPONSIBLE FOR ALL DAMAGE CLAIMS.

8. THE CONTRACTOR SHALL COORDINATED AND EXECUTE ALL WORK IN AN ORDERLY AND CAREFUL
MANNER AND SHALL REPAIR ANY DAMAGE TO EXISTING ITEMS "TO REMAIN".

9. THE CONTRACTOR SHALL PERFORM THE WORK WITH MINIMUM INTERFERENCE TO STREETS,
DRIVEWAYS SIDEWALKS, EXISTING SHOPPING AND PUBLIC AREAS, ETC.

10. REMOVE ALL DEBRIS AND RUBBISH RESULTING FROM DEMOLITION FROM THE PROPERTY. FURNISH
TRUCKS, DO ALL LOADING, AND PAY ALL DUMP AND OTHER FEES IN CONNECTION WITH DISPOSING
OF DEBRIS. CONDUCT ALL TRUCKING AND LOADING IN COMPLIANCE WITH REGULATIONS OF
GOVERNING AGENCIES HAVING JURISDICTION.

11. BURING OF ANY DEBRIS IS NOT PERMITTED.
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DEMOLITION WORK KEYNOTES

REMOVE ALL EXISTING ROOFING, RIGID INSULATION AND OTHER COMPONENTS DOWN TO EXISTING METAL
DECKING. EXISTING METAL DECKING TO REMAIN.

2 | REMOVE AND REINSTALL EXISTING AIR CONDITIONING CONDENSOR.

architects, LLC

3| REMOVE AND REINSTALL EXISTING AIR CONDITIONING CONDENSOR PAD. 98-829 Leiali'i Street
Aiea, Hawaii 96701

Tel: 808-741-1577

4| REMOVE EXISTING AIR CONDITIONING CONDENSOR PAD. Email: cmiyamur@hawail.rr.com
5 5| CUT BACK EXISTING ROOF OVERHANG.
8 PROFESSIONAL
" EXIST. LANAI 6| REMOVE AND REINSTALL EXISTING GUTTER AND ALL RELATED COMPONENTS. ARCHITECT

No. 6268

7 | REMOVE UPPER PORTION OF EXIST. DOWNSPOUT WHEN EXIST. GUTTER IS REMOVED.
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PARTIAL EXISTING SECOND FLOOR PLAN AND NEW LOWER ROOF PLAN

SCALE: 1/8" = 1'-0"

NEW WORK KEYNOTES

1

NEW HYDROSTOP ROOF SYSTEM OVER RIGID INSULATION OVER DENSHIELD BOARD OVER
EXISTING METAL DECKING.

REINSTALL EXISTING AIR CONDITIONING CONDENSOR.

REINSTALL EXISTING AIR CONDITIONING CONDENSOR PAD.

INSTALL NEW PRE—FABRICATED FIBER GLASS PAD AIR CONDITIONING CONDENSOR.

DIRECTION OF WATER FLOW TO DOWNSPOUT IN EXIST. GUTTER.

REINSTALL EXISTING GUTTER AND ALL RELATED COMPONENTS.

INSTALL NEW UPPER PORTION OF DOWNSPOUT TO MATCH EXIST. RECONNECT NEW UPPER PORTION OF
DOWNSPOUT TO EXIST. VERTICAL DOWNSPOUT.

REINSTALL EXISTING LIGHT FIXTURE AND ALL RELATED COMPONENTS.

REINSTALL EXISTING LIGHT FIXTURE CONDUITS AND ALL RELATED COMPONENTS.

architects, LLC

98-829 Leiali'i Street
Aiea, Hawaii 96701
Tel: 808-741-1577

Email: cmiyamur@hawaii.rr.com
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	SECTION 01019 - GENERAL PROJECT REQUIREMENTS
	PART 1 - GENERAL

	A. Perform operations and furnish equipment, tools, materials, related items and labor necessary to execute, complete and deliver the Work as required by the Contract Documents.
	A. The Division and Sections into which these specifications are divided shall not be considered an accurate or complete segregation of work by trades.  This also applies to work specified within each section
	B. Where devices, or items, or parts thereof are referred to in the singular, it is intended that such reference shall apply to as many such devices, items or parts as are required to properly complete the Work.
	C. Specifications and Drawings are prepared in abbreviated form and include incomplete sentences.  Omission of words or phrases such as “the Contractor shall”, “as shown on the drawings”, “a”, “an”, and “the” are intentional. Omitted words and phrases...
	D. Specifying of interface and coordination in the various Specification Sections is provided for information and convenience only.  Such requirements in the various Sections shall complement the requirements of this Section.
	A. Contact the Architect and HHSC Representative at least five (5) working days prior to starting any onsite work.
	A. The Hawaii Occupational Safety and Health Law, Chapter 396, Hawaii Revised Statutes, effective May 16, 1972, as amended, is applicable and made a part of the Contract.  Carefully read and strictly comply with its requirements.
	B. Protect the facility personnel, students, and the public whenever power driven equipment is used.  Ensure adequate safety precautions are used when operating any power driven equipment.
	A. Contractor shall be in charge of the Work and the Project Contract Limits, as well as the directing and scheduling of all work.  Contractor shall include general supervision, management and control of the Work of this project, and in addition to ot...
	B. Jobsite Administration shall be the responsibility of the Contractor.  Provide a competent superintendent on the job and provide an adequate staff to execute the Work.  In addition, all workers shall dress neatly and conduct themselves properly at ...
	C. The HHSC and/or Hospital will hold the Contractor liable for all the acts of Subcontractors and shall deal only with the Prime Contractor in matters pertaining to other trades employed on the job.
	D. Coordination:  Provide project interface and coordination to properly and accurately bring together the several parts, components, systems, and assemblies as required to complete the Work.
	1. Provide interface and coordination of all trades, crafts and subcontracts.  Ensure and make correct and accurate connections of abutting, adjoining, overlapping, and related work.  Provide anchors, fasteners, accessories, appurtenances, and inciden...
	2. Provide additional structural components, bracing, blocking, miscellaneous metal, backing, anchors, fasteners, and installation accessories required to properly anchor, fasten, or attach material, equipment, hardware, systems and assemblies to the ...
	3. Provide caulking, sealing, and flashing as required to waterproof the building complete and as required to insulate the building thermally and acoustically.  Include sealing, flashing, and related work as required to prevent moisture intrusion, air...
	4. Materials, equipment, component parts, accessories, incidental items, connections, and services required to complete the Work which is not provided by subcontractors shall be provided by the Contractor.

	A. The Hospital reserves the right at any time to contract for or otherwise perform other or additional work within the Project Contract Limits.  The Contractor of this project shall to the extent ordered by the HHSC Representative, conduct its work s...
	A. Furnish required submittals specified in this Section and in the Technical Sections.  Submittals include one or more of the following: shop drawings, color samples, material samples, technical data, material safety data information, schedules of ma...
	2. Changes shall be recorded immediately after they are constructed in place to assure they are not forgotten.  Record the changes in red pencil and where applicable, refer to the authorizing document or Change Order.  The field posted as-built drawin...
	3. The words “FIELD POSTED AS-BUILT” shall be labeled on the title sheet and certified by the Contractor as to accuracy and completeness as shown below:
	4. The words “FIELD POSTED AS-BUILT” shall be labeled on all sheets in the margin space to the right of the sheet number written from the bottom upward.
	5. The Index to Drawings shall be revised with the label “FIELD POSTED AS-BUILT” for each sheet. The index shall conclude with the following note: “A COMPLETE SET CONTAINS ____ SHEETS” with the total number of sheets comprising the set to be placed in...
	6. Any “FIELD POSTED AS-BUILT” drawing which the Architect determines does not accurately record the deviation may be corrected by the Architect and the Contractor shall be charged for the services.
	7. Submit the set of “FIELD POSTED AS-BUILT” drawings to the Architect and notify the HHSC Technical Representative no later than five (5) calendar days prior to the date of final inspection.
	8. “AS-BUILT” drawings will be prepared by the design consultant using the “FIELD POSTED AS-BUILT”.  Both sets of drawings will be sent to the Contractor for review and approval.  The Contractor shall retain the “FIELD POSTED AS-BUILT” drawings for re...

	A. The Construction Schedule completion date will be approved prior to award.  The daily activities of the Construction Schedule will be reviewed within fifteen (15) calendar days after the Notice to Proceed or upon earlier written instruction by HHSC.
	B. The schedule shall be related to the entire project to the extent required by the Contract Documents, and shall provide for expeditious and practicable execution of the work. If requested by the Architect or HHSC Representative, the Contractor shal...
	C. Contractor shall prosecute the work according to the Schedule. The Architect and HHSC Representative shall rely on the reviewed Contractor’s Schedule and regular updates for planning and coordination.  The HHSC Representative’s review of the Contra...
	D. If the Architect issues a Field Order or Change Order or requires Force Account Work that affects the sequence or duration of work activities noted on the construction progress schedule, the Contractor shall promptly update the schedule.  This shal...
	A. Contractor shall meet with the hospital’s representative, weekly or other interval as determined, to discuss the progress of the Work.
	B. For each meeting, Contractor shall take meeting minutes and provide a list stating all items, work or material, which may cause a delay or have an impact on the project’s contractual dates.  The list shall be inclusive of items requiring action fro...
	A. Project Contract Limits (Contract Zone Limits) shown on the drawings indicate only in general the limits of the work involved. Perform necessary and incidental work, which may fall outside of these demarcation lines. Confine construction activities...
	PART 2 - MATERIALS
	PART 3 - EXECUTION


	A. Contractor and Subcontractors are expected to visit the site and make due allowances for difficulties and contingencies to be encountered.  Compare contract documents with work in place.  Become familiar, with existing conditions, the conditions to...
	B. Verify construction dimensions and elevations indicated on the drawings before any construction begins.  Any discrepancy shall be immediately brought to the attention of the Architect, and any change shall be made in accordance with the Architect’s...
	E. Obtain all field measurements required for the accurate fabrication and installation of the Work included in this Contract.  Exact measurements are the Contractor’s responsibility.
	F. Furnish or obtain templates, patterns, and setting instructions as required for the installation of all Work.  All dimensions shall be verified in the field.
	G. The Contractor shall accept the site in the condition which exists at the time access is granted to begin the Work.
	1. Verify existing conditions and dimensions shown and other dimensions not indicated but necessary to accomplish the Work.
	2. Locate general reference points and take action to prevent their destruction.  Lay out work and be responsible for lines, elevations and measurements and the work executed.  Exercise precautions to verify figures and conditions shown on drawings be...
	3. Before starting the Work, the Contractor and each Subcontractor, shall verify governing dimensions and shall examine adjoining work on which the Contractor’s work is in any way dependent.  No additional compensation will be allowed on account of di...

	A. Electricity - Make arrangements with the facilities for temporary use of electricity for construction use.
	B. Telephone - Make arrangements with the utility companies for temporary telephone service for construction use or utilize cellular phone service.
	C. Water - Make arrangements for temporary water use with the facilities.
	B. Before starting work to be applied to previously erected constructions, make a thorough and complete investigation of such recipient surfaces and determine their suitability to receive required additional construction and finishes. Contractor, at i...
	C. Commencement of work by any trade will be construed as acceptance of existing conditions and surfaces as being satisfactory for application of subsequent work, and full responsibility for finished results and assumption of warranty obligations unde...
	D. Protect existing work in a manner to prevent damage including interior work from damage by vandals or the elements.  Provide temporary protection. Use curtains, barricades, or other appropriate methods.  Take positive measures to prevent breakage o...
	E. Repairs and Replacements: In event of damage, promptly make replacements and repairs to the approval of the Architect and/or HHSC Representative and at no additional cost to the Hospital. Additional time required to secure replacements and to make ...
	A. Erect temporary construction barricade(s) to prevent unauthorized persons from entering the project area and to the extent required by the Architect and/or HHSC Representative.
	B. Maintain temporary construction barricade(s) throughout the duration of the Work. During the course of the project, the Architect and/or HHSC Representative may require additional barricades be provided for the safety of the public.  Contractor sha...

	A. General Contractor shall oversee cutting and patching of concrete, masonry, structural members and other materials where indicated on drawings and as job conditions require.  Unless noted elsewhere in the Drawings and Specifications, no cutting or ...
	B. Patching materials and workmanship shall be of equal quality to that indicated on the drawings, specified for new work, and/or to match the construction of item to be patched.

	01100 Summary
	01140 Work Restrictions
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	SECTION 01300 - SUBMITTALS

	01577 Pollution Control
	SECTION 01577 - POLLUTION CONTROL
	PART 1 - GENERAL

	A. Includes site and environmental control requirements.
	A. Burning of debris and/or waste materials on the project site is prohibited.
	B. Do not bury debris and/or waste material on the project site, unless specifically allowed elsewhere in these specifications as backfill material.
	C. Haul unusable debris and waste material to an appropriate off-site dump area.   During loading operations, water down or provide other measures to prevent dust or other airborne contaminants.
	D. Vacuum, wet mop, or damp sweep when cleaning rubbish and fines which can become airborne from floors or other paved areas.  Do not dry sweep.
	E. Use enclosed chutes and/or containers to conveying debris from above the ground floor level.
	F. Clean-up shall include the collection of all waste paper and wrapping materials, cans, bottles, construction waste materials and other objectionable materials, and removal as required. Frequency of clean-up shall coincide with rubbish producing eve...
	A. Prevent dust from becoming airborne at all times including non-working hours, weekends and holidays in conformance with the State Department of Health, Administrative Rules, Title 11, Chapter 60 - Air Pollution Control.
	B. Contractor is responsible for and shall determine the method of dust control. Subject to the Contractor’s choice, the use of water or “environmentally friendly chemicals” may be used over surfaces which create airborne dust.
	C. Construct or erect dust control barriers as required to retain dust within the project site area.
	D. Contractor is responsible for all damage claims resulting from failure to control airborne dust during all times that the site is under the Contractor's control.
	A. Keep noise within acceptable levels at all times in conformance with the State Department of Health, Administrative Rules, Title 11, Chapter 46 - Community Noise Control.  Contractor shall obtain and pay for the Community Noise Permit from the Stat...
	B. To reduce loud disruptive noise levels, ensure mufflers and other devises are provided on equipment, internal combustion engines and compressors. Maintain equipment to reduce noise to acceptable levels.
	C. Starting-up of construction equipment meeting allowable noise limits shall not be done prior to 8:00 a.m. without prior approval of the HHSC Representative.  Equipment exceeding allowable noise levels shall not be started-up prior to 8:00 a.m.
	A. During interim grading operations, the grade shall be maintained so as to preclude any damage to adjoining property from water and eroding soil.
	B. Install temporary berms, cut-off ditches and other provisions as required construction methods and operations.  Should there be a question if the temporary measures are insufficient to prevent erosion, the HHSC Representative shall make the final d...
	C. Construct and maintain drainage outlets and silting basins as required to minimize erosion and pollution of waterways during construction.
	A. Wherever trucks and/or vehicles leave the site and enter surrounding paved streets, Contractor shall prevent any material from being carried onto the pavement.  Waste water shall not be discharged into existing  streams, waterways, or drainage syst...
	B. Trucks hauling debris shall be covered as required by PUC Regulation.  Trucks hauling fine materials shall be covered.
	C. No dumping of waste concrete will be permitted at the job-site.
	D. Except for rinsing of the hopper and delivery chute, and for wheel washing where required, concrete trucks shall not be cleaned on the job-site.
	E. Except in an emergency, such as a mechanical breakdown, all vehicle fueling and maintenance shall be done in a designated area.  A temporary berm shall be constructed around the area when runoff can cause a problem.
	F. If allowed in this Contract, spray painting shall be done by the “airless spray” process only.  All other types of spray painting shall not be permitted.
	A. Violations of any of the above requirements or any other pollution control requirements which may be specified in the Specifications shall be cause for suspension of the work creating such violation.
	B. Reference the General Conditions Construction, dated 3/17/06 for the suspension procedures.
	C. The Architect and/or HHSC Representative may also suspend any operations which creates a pollution problems even if the problem does not violate the provisions of this Section.  In this instance, the work is considered a Change and subject to the p...
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