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May 20, 2024 
 

TO:  Interested Bidders 
 
FROM: Scott Kawai 
  Contracts Department 
 
SUBJECT: Addendum No. 3 

IFB No. 23L-0433 Leahi Hospital Replace First Floor Windows in Young Building 
 

 
The items listed hereinafter are hereby made a part of the contract for the above project and 
shall the work, taking precedence over previously issued Plans and Specifications governing 
the items mentioned: 
 

- 1.1 IFB TIMETABLE AS FOLLOWS 
o Closing Date for Receipt of Bids is May 30, 2024, at 2:00 p.m. Hawaii Standard 

Time. 
o All bids must be received by HHSC by 2:00 p.m. 

 
- Please see attached for response to RFI dated Thursday, May 9, 2024. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF ADDENDUM NO. 3 
  



Request for Information 
 

Date:   5/20/2024 

Project:  Leahi Hospital – Replace First Floor Windows in Young Building 

IFB No.: 23L-0433 

RFI Due: Thursday May 9, 2024 

 

 
 

1. We are requesting to substitute the EFCO 2700 windows with Arcadia IPT200.  See 

attached substitution request. Meeting all requirements of the specified product, we 
take no exceptions.   

2.  Section 08520 – Aluminum Windows, does not mention anything about meeting 
“impact rating” or IECC requirements.   General Notes on sheet T-1.0, par 4 notes 

“conform to 2018 IBC”.  Please verify that the windows are to be impact rated per 2018 
IBC. Windows shall conform to the 2018 IBC and meet impact ratings.   

3.  Per the Interim General Conditions Article 5 section 5.8.2 Superintendent.  Contractor 
shall have competent superintendent or agent on work site while work is being 
performed under contract. Section 5.8.2.3 mentions:  The requirements of this 
subsection 5.8.2 may be waived by the Engineer.  Will this requirement be waived by the 
Engineer. The Contractor shall have a responsible person on site at all times to oversee 
operations and be the intermediary with the Contracting Officer.  

4. At the site visit, it was mentioned that the hospital staff would construct barricades as 
needed.  Please verify if the hospital will construct the barricades or will the Contractor 
be responsible for providing and erecting the barricades. Hospital staff will provide 
barricades for the work area. All such barricades shall be scheduled and coordinated 
with the Contracting Officer. 

5. Will infection control barriers and other measures be required similar to the guidelines 
in DHA ICRA 2.0? Barricades will be provided by the hospital staff and will address 
infection control.  

 

 


